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SECTION I - INVITATION TO TENDER 
 
TENDER NAME: THE PROPOSED UPGRADING OF KIANYAGA MARKET AT 
KIANYAGA TOWN, KIRINYAGA COUNTY  
 
TENDER NO: CGK/SCM/CTED/OT/006/2018-2019 
 
The County Government of Kirinyaga invites sealed bids from all interested and 
eligible contractors for THE PROPOSED CONSTRUCTION OF THE PROPOSED 
UPGRADING OF KIANYAGA MARKET AT KIANYAGA TOWN, KIRINYAGA 
COUNTY 
 
Interested and eligible contractors may obtain further information from and inspect the 
tender documents at Director Supply Chain Management Office, 1st Floor, Kirinyaga 
County Headquarters, Kutus during normal working hours. 
 
A complete set of tender documents may be obtained by interested bidders from the 
Public Procurement Information Portal website http://tenders.go.ke or the County 
website www.kirinyaga.go.ke. Bidders who download the documents from the website 
MUST forward their particulars (Name, contacts, physical address and the tender no./ 
description) immediately to procurement@kirinyaga.go.ke for recording and any 
further clarifications or addendums.  

Tender must be accompanied by duly Filled, Signed and Stamped Tender Securing 
Declaration Form. 

Complete tender documents, enclosed in plain sealed envelopes marked with Tender 
Number/Tender Description Reference shall be addressed to;  
 

The County Secretary & Head of Public Service, 
County Headquarters, 
P.O Box 260 – 10304, 

Kutus. 
 
and be deposited in the Tender Box at located at 1st Floor, County Government of 
Kirinyaga Headquarters, Kutus Town, on or before Friday 2nd November at 11.00 
A.M.  
 
Tenders will be opened immediately thereafter in the presence of the bidders or their 
representatives who choose to attend the opening at The County Headquarters, 3rd 
Floor, Conference Room.  
 
Late bids SHALL NOT be accepted. 
 
 
 
HEAD, SUPPLY CHAIN MANAGEMENT 
FOR: COUNTY SECRETARY 
  

http://tenders.go.ke/
http://www.kirinyaga.go.ke/
mailto:procurement@kirinyaga.go.ke
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2.1 Eligible tenderers 
 

2.1.1 This Invitation to tender is open to all tenderers eligible as described in the  
Instructions to tenderers.  The successful Tenderer will be expected to 
complete the Works by the Intended Completion Date specified in the said 
Appendix 

 
2.1.2 Tenderers shall include the following information and documents                                             

With their tenders, unless otherwise stated: 
 

(a) copies of certificates of registration, and principal place of 
business; 

(b) total monetary value of construction work performed for each of 
the last five years; 

(c) experience in works of a similar nature and size for each of the 
last five years, and clients who may be contacted for further 
information on these contracts; 

(d) major items of construction equipment owned; 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract; 
(f) reports on the financial standing of the Tenderer, such as profit 

and loss statements and auditor’s reports for the last five years; 
(g) Authority to seek references from the Tenderer’s bankers. 

 
2.1.3 The Tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or 
liable for those costs. 
 

2.1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to 
visit and examine the Site of the Works and its surroundings, and obtain all 
information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works.  The costs of visiting the Site shall be at 
the Tenderer’s own expense. 
 

2.1.5 A Mandatory pre-tender site meeting shall be held as specified in the appendix 
to instruction of tender. A representative of the Employer will be available to 
meet the intending tenderers at the venue. 

 
2.1.6 The procurement entity’s employees, committee members, board members 

and their relative (spouse and children) are not eligible to participate in the 
tender. 

 

2.2 Cost of Tendering 

 
2.2.1 The Tenderer shall bear all costs associated with the preparation and             

submission of its tender, and the procuring entity, will in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 
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2.2.2 A complete set of tender documents may be obtained by interested bidders 

from the National Treasury Supplier Portal website http://tenders.go.ke or the 

County website www.kirinyaga.go.ke. Bidders who download the documents 

from the website MUST forward their particulars (Name, contacts, physical 

address and the tender no./ description) immediately for recording and any 

further clarifications and addenda to procurement@kirinyaga.go.ke 

2.2.3 All firms found capable of performing the contract satisfactorily in accordance 
with the set prequalification criteria shall be prequalified. 

 
2.3. The Tender Document 
 
2.12.1 The tender document comprises the documents listed below, and addenda 

issued in accordance with clause 2.6 of these instructions to Tenderers 
(i) Invitation to Tender 
(ii) Instructions to tenderers 
(iii) General Conditions of Contract 
(iv) Special Conditions of Contract 
(v) Schedule of requirements 
(vi) Technical Specifications 
(vii) Tender Form and Price Schedules 
(viii) Tender Security Form 
(ix) Contract Form 
(x) Performance Security Form 
(xi) Bank Guarantee for Advance Payment Form 
(xii) Manufacturer’s Authorization Form 
(xiii) Confidential Business Questionnaire  

 
2.12.1 The Tenderer is expected to examine all instructions, forms, terms, and 

specifications in the tender documents.  Failure to furnish all information 
required by the tender documents or to submit a tender not substantially 
responsive to the tender documents in every respect will be at the tenderers 
risk and may result in the rejection of its tender. 

 
2.4 Clarification of Documents 
 
2.4.1 A prospective tenderer requiring any clarification of the tender document may 

notify the Procuring entity in writing or by post at the entity’s address indicated 
in the Invitation to Tender.  The Procuring entity will respond in writing to any 
request for clarification of the tender documents, which it receives not later than 
seven (7) days prior to the deadline for the submission of tenders, prescribed 
by the procuring entity.  Written copies of the Procuring entities response 
(including an explanation of the query but without identifying the source of 
inquiry) will be sent to all prospective tenderers that have received the tender 
document. 

 
2.4.2 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 
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2.5 Amendment of Documents 
 
2.5.1   At any time prior to the deadline for submission of tenders, the 

Procuring entity, for any reason, whether at its own initiative or in response 
to a clarification requested by a prospective tenderer, may modify the 
tender documents by amendment. 

 
2.5.2          All prospective candidates that have received the tender documents will be 

notified of the amendment in writing or by post and will be binding on them. 
 

2.5.3     In order to allow prospective tenderers reasonable time in which to take          the 
amendment into account in preparing their tenders, the Procuring entity, at its 
discretion, may extend the deadline for the submission of tenders. 

 
2.6 Language of Tender 

 
2.6.1 The tender prepared by the tenderer, as well as all correspondence and 

documents relating to the tender exchange by the tenderer and the Procuring 
entity, shall be written in English language, provided that any printed literature 
furnished by the tenderer may be written in another language provided they are 
accompanied by an accurate English translation of the relevant passages in 
which case, for purposes of interpretation of the tender, the English translation 
shall govern. 

 
2.7 Documents Comprising of Tender 

 
2.7.1 The tender prepared by the tenderers shall comprise the following components 

(a) a Tender Form and a Price Schedule completed in accordance 
with paragraph 2.9, 2.10 and 2.11 below 

(b) documentary evidence established in accordance with paragraph 
2.1 that the tenderer is eligible to tender and is qualified to perform 
the contract if its tender is accepted; 

(c) documentary evidence established in accordance with paragraph 
2.2 that the goods and ancillary services to be supplied by the 
tenderer are eligible goods and services and conform to the 
tender documents; and 

(d) tender security furnished in accordance with paragraph 2.14 
 

2.8 Tender Forms 
 
2.8.1 The tenderer shall complete the Tender Form and the appropriate Price 

Schedule furnished in the tender documents, indicating the goods to be 
supplied, a brief description of the goods, their country of origin, quantity, and 
prices. 

 
2.9 Tender Prices 

 
2.9.1 The tenderer shall indicate on the appropriate Price Schedule the unit prices 

and total tender price of the goods it proposes to supply under the contract 
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2.1.1 Prices indicated on the Price Schedule shall include all costs including taxes, 
insurances and delivery to the premises of the entity. 

 
2.2.1 Prices quoted by the tenderer shall be fixed during the Tender’s performance 

of the contract and not subject to variation on any account. A tender submitted 
with an adjustable price quotation will be treated as non-responsive and will be 
rejected, pursuant to paragraph 2.22 

2.3.1 The validity period of the tender shall be 120 days from the date of opening of 
the tender. 

 
2.10 Tender Currencies 

 
2.10.1 Prices shall be quoted in Kenya Shillings unless otherwise specified in the 

Appendix to Instructions to Tenderers. 
 

2.11 Tenderers Eligibility and Qualifications 
 
2.11.1 Pursuant to paragraph 2.1. The tenderer shall furnish, as part of its tender, 

documents establishing the tenderers eligibility to tender and its qualifications 
to perform the contract if its tender is accepted. 

 
2.11.2 The documentary evidence of the tenderers eligibility to tender shall establish 

to the Procuring entity’s satisfaction that the tenderer, at the time of 
submission of its tender, is from an eligible source country as defined under 
paragraph 2.1 

 
2.11.3 The documentary evidence of the tenderers qualifications to perform the 

contract if its tender is accepted shall be established to the Procuring entity’s 
satisfaction; 
(a) that, in the case of a tenderer offering to supply goods under the contract 

which the tenderer did not manufacture or otherwise produce, the 
tenderer has been duly authorized by the goods’ Manufacturer or 
producer to supply the goods. 

(b) that the tenderer has the financial, technical, and production capability 
necessary to perform the contract; 

(c) that, in the case of a tenderer not doing business within Kenya, the 
tenderer is or will be (if awarded the contract) represented by an Agent 
in Kenya equipped, and able to carry out the Tenderer’s maintenance, 
repair, and spare parts-stocking obligations prescribed in the Conditions 
of Contract and/or Technical Specifications. 

 
2.12. Goods Eligibility and Conformity to Tender Documents 

 
2.12.1 Pursuant to paragraph 2.2 of this section, the tenderer shall furnish, as part of 

its tender documents establishing the eligibility and conformity to the tender 
documents of all goods which the tenderer proposes to supply under the 
contract 

 
2.12.3 The documentary evidence of the eligibility of the goods shall consist of a 

statement in the Price Schedule of the country of origin of the goods and 
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services offered which shall be confirmed by a certificate of origin issued at the 
time of shipment. 

2.12.4 The documentary evidence of conformity of  the goods to the tender documents 
may be in the form of literature, drawings, and data, and shall consist of: 

 
(a) a detailed description of the essential technical and performance 

characteristic of the goods; 
(b) a list giving full particulars, including available source and current prices 

of spare parts, special tools, etc., necessary for the proper and 
continuing functioning of the goods for a period of two (2) years, following 
commencement of the use of the goods by the Procuring entity; and 
 

(c) a clause-by-clause commentary on the Procuring entity’s Technical 
Specifications demonstrating substantial responsiveness of the goods 
and service to those specifications, or a statement of deviations and 
exceptions to the provisions of the Technical Specifications. 

 
2.12.5 For purposes of the documentary evidence to be furnished pursuant to 

paragraph 2.13.3(c) above, the tenderer shall note that standards for 
workmanship, material, and equipment, as well as references to brand names 
or catalogue numbers designated by the Procurement entity in its Technical 
Specifications, are intended to be descriptive only and not restrictive.  The 
tenderer may substitute alternative standards, brand names, and/or catalogue 
numbers in its tender, provided that it demonstrates to the Procurement entity’s 
satisfaction that the substitutions ensure substantial equivalence to those 
designated in the Technical Specifications. 

 
2.13 Tender Security 

 

2.13.1. The tenderer shall furnish, as part of its tender, a tender security for the   
amount specified in the Appendix to Invitation to Tenderers.. 

 
2.13.2. The tender security is required to protect the Procuring entity against the risk 

of Tenderer’s conduct which would warrant the security’s forfeiture, pursuant to 
paragraph 

 
2.13.3. The tender security shall be denominated in Kenya Shillings or in 

another freely convertible currency, and shall be in the form of a bank guarantee 
issued by a reputable bank located in Kenya or a guarantee issued by a reputable 
insurance company accredited by Public Procurement Regulatory Authority in the 
form provided in the tender documents valid for thirty (30 days beyond the validity 
of the tender. 

 

2.13.4. Any tender not secured in accordance with paragraph 2.14.1 and 2.14.3 will 
be rejected by the Procuring entity as non-responsive, pursuant to paragraph 2.22 

 
2.13.5. Unsuccessful Tenderer’s tender security will be discharged or returned 

as promptly as possible as but not later than thirty (30) days after the 
expiration of the period of tender validity prescribed by the Procuring entity. 

Particulars of tender security if applicable. Dully filled Tender Security 
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2.13.6. The successful Tenderer’s tender security will be discharged upon the 

tenderer signing the contract, pursuant to paragraph 2.27 and furnishing the 
performance security, pursuant to paragraph 2.28  
 

2.13.7. The tender security may be forfeited: 
 

(a) if a tenderer withdraws its tender during the period of tender validity 
specified by the procuring entity on the Tender Form; or 

(b) in the case of a successful tenderer, if the tenderer fails: 
(i) to sign the contract in accordance with paragraph 2.27 
or 
(ii) to furnish performance security in accordance with paragraph 

2.28 
 
2.14 Validity of Tenders 
 
2.15.1 Tenders shall remain valid for 120 days or as specified in the Invitation to tender 

after the date of tender opening prescribed by the Procuring entity, pursuant to 
paragraph 2.18.  A tender valid for a shorter period shall be rejected by the 
Procuring entity as non-responsive. 

 
2.15.2 In exceptional circumstances, the Procuring entity may solicit the Tenderer’s 

consent to an extension of the period of validity.  The request and the responses 
thereto shall be made in writing.  The tender security provided under paragraph 
2.14 shall also be suitably extended.  A tenderer may refuse the request without 
forfeiting its tender security.  A tenderer granting the request will not be required 
nor permitted to modify its tender. 

 
2.16 Format and Signing of Tender 
 
2.16.1 The Procuring entity shall prepare copies of the tender, clearly marking each 

“ORIGINAL TENDER” and “COPY OF TENDER,” as appropriate.  In the event 
of any discrepancy between them, the original shall govern. 

 
2.16.2 The original and all copies of the tender shall be typed or written in indelible ink 

and shall be signed by the tenderer or a person or persons duly authorized to 
bind the tenderer to the contract.  The latter authorization shall be indicated by 
written power-of-attorney accompanying the tender.  All pages of the tender, 
except for unamended printed literature, shall be initialed by the person or 
persons signing the tender. 

 
2.16.3  The tender shall have no interlineations, erasures, or overwriting except as 

necessary to correct errors made by the tenderer, in which case such 
corrections shall be initialed by the person or persons signing the tender. 

 
2.7 Sealing and Marking of Tenders 

 

2.17.1 The Tenderer shall seal the original and each copy of the tender in separate 
envelopes, duly marking the envelopes as “ORIGINAL” and “COPY.” The 
envelopes shall then be sealed in an outer envelope. 
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2.17.2 The inner and outer envelopes shall: 

(a) (a) be addressed to the Procuring entity at the address given in the 
Invitation to Tender: 

(b) Bear, tender number and name in the Invitation for Tenders and the 
words, “DO NOT OPEN BEFORE,” Friday 2nd November at11.00 A.M. 

2.17.3 The inner envelopes shall also indicate the name and address of the tenderer 
to enable the tender to be returned unopened in case it is declared “late”. 

 
2.17.4 If the outer envelope is not sealed and marked as required by paragraph 2.17.2, 

the Procuring entity will assume no responsibility for the tender’s misplacement 
or premature opening. 

 
2.18 Deadline for Submission of Tenders 

 
2.18.1 Tenders must be received by the Procuring entity at the address specified 

under paragraph 2.17.2 no later than Friday 2nd November at 11.00 A.M. 
 

2.18.2 The Procuring entity may, at its discretion, extend this deadline for the 
submission of tenders by amending the tender documents in accordance with 
paragraph 2.6, in which case all rights and obligations of the Procuring entity 
and candidates previously subject to the deadline will therefore be subject to 
the deadline as extended 

 

2.19 Modification and Withdrawal of Tenders 
 

2.19.1 The tenderer may modify or withdraw its tender after the tender’s submission, 
provided that written notice of the modification, including substitution or 
withdrawal of the tenders, is received by the Procuring Entity prior to the 
deadline prescribed for submission of tenders. 

 
2.19.2 The Tenderer’s modification or withdrawal notice shall be prepared, sealed, 

marked, and dispatched in accordance with the provisions of paragraph 2.17.  
A withdrawal notice may also be sent by cable, telex but followed by a signed 
confirmation copy, postmarked not later than the deadline for submission of 
tenders. 

 
2.19.3 No tender may be modified after the deadline for submission of tenders. 
 
2.19.4 No tender may be withdrawn in the interval between the deadline for 

submission of tenders and the expiration of the period of tender validity 
specified by the tenderer on the Tender Form.  Withdrawal of a tender during 
this interval may result in the Tenderer’s forfeiture of its tender security, 
pursuant to paragraph 2.14.7 

 
2.19.5 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the termination. 
 
2.19.6 The procuring entity shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of receiving the 
request from any tenderer. 
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2.20 Opening of Tenders 
 
2.20.1 The Procuring entity will open all tenders in the presence of tenderers’ 

representatives who choose to attend, on Friday 2nd November at 11.00 A.M.  
And in the location specified in the Invitation to Tender. 
 
The tenderers’ representatives who are present shall sign a register evidencing 
their attendance. 
 

2.20.2 The tenderers’ names, tender modifications or withdrawals, tender prices, 
discounts and the presence or absence of requisite tender security and such 
other details as the Procuring entity, at its discretion, may consider appropriate, 
will be announced at the opening. 

 
2.20.3 The Procuring entity will prepare minutes of the tender opening. 

 
2.21 Clarification of Tenders 

 
2.21.1 To assist in the examination, evaluation and comparison of tenders the 

Procuring entity may, at its discretion, ask the tenderer for a clarification of its 
tender.  The request for clarification and the response shall be in writing, and 
no change in the prices or substance of the tender shall be sought, offered, or 
permitted. 
 

2.21.2 Any effort by the tenderer to influence the Procuring entity in the Procuring 
entity’s tender evaluation, tender comparison or contract award decisions may 
result in the rejection of the tenderers’ tender. 

 
2.22 Preliminary Examination 
 
2.22.1 The Procuring entity will examine the tenders to determine whether they are 

complete, whether any computational errors have been made, whether required 
sureties have been furnished, whether the documents have been properly 
signed, and whether the tenders are generally in order. 

 
2.22.2 Arithmetical errors will be rectified on the following basis.  If there is a 

discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantify, the unit price shall prevail, and the total 
price shall be corrected.  If the candidate does not accept the correction of the 
errors, its tender will be rejected, and its tender security forfeited.  If there is a 
discrepancy between words and figures the amount in words will prevail. 

 
2.22.3 The Procuring entity may waive any minor informality or non-conformity or 

irregularity in a tender which does not constitute a material deviation, provided 
such waiver does not prejudice or effect the relative ranking of any tenderer. 

 
2.22.4 Prior to the detailed evaluation, pursuant to paragraph 2.24 the Procuring 

entity will determine the substantial responsiveness of each tender to the tender 
documents.  For purposes of these paragraphs, a substantially responsive 
tender is one, which conforms to all the terms and conditions of the tender 
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documents without material deviations.  The Procuring entity’s determination of 
a tender’s responsiveness is to be based on the contents of the tender itself 
without recourse to extrinsic evidence. 

 
2.22.5 If a tender is not substantially responsive, it will be rejected by the Procuring 

entity and may not subsequently be made responsive by the tenderer by 
correction of the non-conformity. 

Conversion to Single Currency 
 
2.23.1 Where other currencies are used, the procuring entity will convert these 

currencies to Kenya Shillings using the selling exchange rate on the ate of 
tender closing provided by the Central Bank of Kenya. 

 
2.23 Evaluation and Comparison of Tenders 
 
2.24.1 The Procuring entity will evaluate and compare the tenders which have been 

determined to be substantially responsive, pursuant to paragraph 2.22 
 
2.24.2 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 
 
2.24.3 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of contract 
award shall be considered for debarment from participating in future public 
procurement. 

 
2.25 Preference 

 
25.1 Preference where allowed in the evaluation of tenders shall not exceed 30% 
 

2.26 Contacting the Procuring entity 
 

2.26.1 Subject to paragraph 2.21 no tenderer shall contact the Procuring entity on 
any matter related to its tender, from the time of the tender opening to the 
time the contract is awarded. 

 
2.26.2 Any effort by a tenderer to influence the Procuring entity in its decisions on 

tender, evaluation, tender comparison, or contract award may result in the 
rejection of the Tenderer’s tender. 

 
2.27 Award of Contract 

 
(a) Post-qualification 

 
2.27.1 In the absence of pre-qualification, the Procuring entity will determine to its 

satisfaction whether the tenderer that is selected as having submitted the 
lowest evaluated responsive tender is qualified to perform the contract 
satisfactorily. 
 

2.27.2 The determination will take into account the tenderer financial, technical, and 
production capabilities.  It will be based upon an examination of the 
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documentary evidence of the tenderer’s qualifications submitted by the 
tenderer, pursuant to paragraph 2.12.3 as well as such other information as the 
Procuring entity deems necessary and appropriate. 
 

2.27.3 An affirmative determination will be a prerequisite for award of the contract to 
the tenderer.  A negative determination will result in rejection of the Tenderer’s 
tender, in which event the Procuring entity will proceed to the next lowest 
evaluated tender to make a similar determination of that Tenderer’s capabilities 
to perform satisfactorily. 

 
 (b) Award Criteria 
 
2.27.4  The Procuring entity will award the contract to the successful tenderer(s) 

whose tender has been determined to be substantially responsive and has 
been determined to be the lowest evaluated tender, provided further that the 
tenderer is determined to be qualified to perform the contract satisfactorily. 

 
 (c) Procuring entity’s Right to Vary quantities 
 
2.27.5  The Procuring entity reserves the right at the time of contract award to increase 

or decrease the quantity of goods originally specified in the Schedule of 
requirements without any change in unit price or other terms and conditions 

 
(d) Procuring entity’s Right to Accept or Reject Any or All Tenders 

 
2.27.6  The Procuring entity reserves the right to accept or reject any tender, and to 

annul the tendering process and reject all tenders at any time prior to contract 
award, without thereby incurring any liability to the affected tenderer or 
tenderers or any obligation to inform the affected tenderer or tenderers of the 
grounds for the Procuring entity’s action 

 
2.28 Notification of Award 
 
2.28.1 Prior to the expiration of the period of tender validity, the Procuring entity will 
notify the     successful tenderer in writing that its tender has been accepted. 
 
2.28.2 The notification of award will constitute the formation of the Contract but will 

have to wait until the contract is finally signed by both parties 
 
2.28.3 Upon the successful Tenderer’s furnishing of the performance security 

pursuant to paragraph 2.28, the Procuring entity will promptly notify each 
unsuccessful Tenderer and will discharge its tender security, pursuant to 
paragraph 2.14 

 
2.29 Signing of Contract 

 
2.29.1 At the same time as the Procuring entity notifies the successful tenderer that 

its tender    has been accepted, the Procuring entity will send the tenderer the 
Contract Form provided in the tender documents, incorporating all 
agreements between the parties. 
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2.29.2 The parties to the contract shall have it signed within 30 days from the date of 
notification of contract award unless there is an administrative review request. 

 
2.29.3 Within thirty (30) days of receipt of the Contract Form, the successful tenderer 

shall sign and date the contract and return it to the Procuring entity. 
 
2.30 Performance Security 
 

2.30.1 Within Thirty (30) days of the receipt of notification of award from the 
Procuring entity, the successful tenderer shall furnish the performance 
security in accordance with the Conditions of Contract, in the Performance 
Security Form provided in the tender documents, or in another form 
acceptable to the Procuring entity. 

 
2.30.2 Failure of the successful tenderer to comply with the requirements of paragraph 

2.27 or paragraph 2.28 shall constitute sufficient grounds for the annulment of 
the award and forfeiture of the tender security, in which event the Procuring 
entity may make the award to the next lowest evaluated Candidate or call for 
new tenders. 

 
2.31 Corrupt or Fraudulent Practices 

 
2.31.1 The Procuring entity requires that tenderers observe the highest standard of 

ethics during the procurement process and execution of contracts when used 
in the present regulations, the following terms are defined as follows;  
 
(i) “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the 
procurement process or in contract execution; and  

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the Procuring entity, and includes collusive practice among 
tenderer (prior to or after tender submission) designed to establish 
tender prices at artificial non-competitive levels and to deprive the 
Procuring entity of the benefits of free and open competition; 

 
2.31.2 The procuring entity will reject a proposal for award if it determines that the 

tenderer recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question. 
 

2.31.3 Further a tenderer who is found to have indulged in corrupt or fraudulent 
practices risks being debarred from participating in public procurement in 
Kenya.  
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SECTION III   -   APPENDIX TO INSTRUCTIONS TO TENDERERS 

 
Appendix to Instructions to Tenderers/General information 
 
The following information regarding the particulars of the tender shall complement 
supplement or amend the provisions of the instructions to tenderers.  Wherever there 
is a conflict between the provision of the instructions to tenderers and the provisions 
of the appendix, the provisions of the appendix herein shall prevail over those of the 
instructions to tenderers. 
 

ITT 
Clause 
Number 

Amendments of, and Supplements to, Clauses in the Instruction 
to Tenderers 

2.1.1 
 

Eligible tenderers: Open to all interested and Eligible contractors   

2.1.5 Tenderers are required to attend a mandatory Pre-Bidding & Site Visit 
meeting on Friday, 26th October, 2018 at 11.00am. Tenderers will 
converge at Kirinyaga County Headquarters, 3rd floor, Conference 
Room before heading to the site. All interested prospective bidders 
should attend. 

2.4.1 The address for clarification of Tender documents is  
Attention:  
 

The Head Supply Chain Management, 
County Government of Kirinyaga, 

P.O. Box 260 – 10304, 
Kutus. 

2.6.1 The Language of all correspondence and documents related to the 
Tender is: English 

2.9.3 The prices shall be FIXED 

2.10.1 Prices shall be quoted in Kenya Shillings  

2.14.1 Dully filled Tender Security Declaration Form in format provided 

2.15.1 The Tender validity period shall be 120 days. 

2.16.2 The number of copies of the Tender to be completed and returned 
shall be: One (1) original and two (2) copies.   

2.17.2 Tender shall be submitted to: 
 
 The Head Supply Chain Management, 
 County Government of Kirinyaga, 
 P.O. Box 260 – 10304, 
 Kutus. 

 2.20.1 The Tender opening shall take place at: 
 
Kirinyaga County Headquarters, 
  3rd floor, Conference Room.  
Date: Tuesday 30th October, 2018 
Time: 11.00am local time. 
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2.22 The Preliminary evaluation shall be mandatory: 
 
The evaluation shall adopt YES/ No Approach. The non-responsive 
submissions will be eliminated from the entire preliminary evaluation 
process and will not be considered further. 
 
Bidders must submit the following documents and Must be certified 
(signed and stamped) by commissioner of oaths/advocate registered in 
Kenya: 

 

• Valid current year business permit. 

• Valid current Tax Compliance Certificate. 

• Valid AGPO Certificate 

• Certificate of incorporation. 

• CR 12 Certificate/ Form 

• NCA building works-category 6 and above. 

• PIN/VAT certificate from KRA 

• Bank statements for the last One year   

• Lines of credit letter(s) from banks 

• Financial audited accounts for two (2) previous year endorsed, 
signed and stamped by a registered external auditor. 

• Copies of Academic/ Professional Certificates 

• Copies of Assets Ownership documents eg. Log books, Lease 
agreements, Titles, etc 

 
AT THIS STAGE, THE TENDERER’S SUBMISSION WILL EITHER 
BE RESPONSIVE OR NON RESPONSIVE. THE NON RESPONSIVE 
SUBMISSIONS WILL BE ELIMINATED FROM THE ENTIRE 
EVALUATION PROCESS AND WILL NOT BE CONSIDERED 
FURTHER. 

2.24 Evaluation and Comparison of Tenders (Technical Evaluation) 

• Shall be as per evaluation criteria provided below. 

• All tender responses will be evaluated, and the winning tender 
selected on the basis of “best value” in terms of technical 
superiority as well as cost effectiveness. 

• A tenderer must score a minimum of 70% to be considered for 
price comparison. 

2.27 Post – qualification: Shall be undertaken 

2.24.3 Award Criteria: Proposals will be awarded according to their combined 
technical (St) and financial (Sf)  scores 

2.30.1 Particulars of performance security if applicable.- 10% of the contract 
sum from a reputable financial institution  

 
 

 

 

 

 



17 

 

 
EVALUATION PROCESS / EVALUATION CRITERIA 

 
STAGE 1. PRELIMINARY REQUIREMENTS 

 
1. All entries must be typed or written in ink. Mistakes must not be erased but should 

be crossed out and corrections made and initialed by the persons signing the 
tender. 

2. The Form of Bid shall be duly filled, signed and stamped by an individual entrusted 
with the powers of attorney. 

3. The bidder shall provide 1 ORIGINAL copy of the bid document and 2 other 
COPIES and be marked as original or copy and placed in one envelope. Each bid 
should be submitted in a plain sealed envelope with the Tender Number and 
description endorsed on the outside. 

4. The bidder shall attach a duly filled, signed and stamped confidential business 
questionnaire by an individual entrusted with the powers of attorney. 

5. The Form of power of attorney shall be duly filled, signed and stamped. 
6. Tenderers shall ensure that the submitted bid documents are duly 

serialized/paginated on each page, well bound and intact. 
7. All submitted forms and documents shall be duly filled, signed (where applicable) 

and stamped. 
 
Bidders shall attach copies of the under listed documents and Must be 
certified (signed and stamped) by commissioner of oaths/advocate registered 
in Kenya: 
 

8. Valid current year business permit. 
9. Valid current Tax Compliance Certificate. 
10. Valid AGPO Certificate 
11. Certificate of incorporation. 
12. CR 12 Certificate/ Form 
13. NCA building works-category 6 and above. 
14. PIN/VAT certificate from KRA 
15. Bank statements for the last One year   
16. Lines of credit letter(s) from banks 
17. Financial audited accounts for two (2) previous year endorsed, signed and 

stamped by a registered external auditor. 
18. Copies of Academic/ Professional Certificates 
19.  Copies of Assets Ownership documents eg. Log books, Lease agreements, Titles, 

etc 
 

Bidders that will not comply with the above criteria shall be considered non-
responsive at this point and disqualified from further evaluation. 
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STAGE 2. TECHNICAL EVALUATION   
 

2. TECHNICAL EVALUATION   

CRITERIA  DESCRIPTION  
 

MAX 
SCORE % 

(A) LEGAL CAPACITY  
 

Legal  
Capacity 

1. History of Non-Performing Contracts  
 

2.5 

   2. Pending Litigation  2.5  

TOTAL (Legal Capacity)            5.00  

(B) FINANCIAL PERFORMANCE   

Financial 
performances  
   
   

Submission of Audited Financial reports for the last two 
[2years, Certified Bank statements and lines of credit, etc 
to demonstrate:  

   

(a) the current soundness of the applicants financial position 
and its prospective long term profitability - last two (2) years 
audited reports 

 
5.00  

(b) Evidence of adequacy of working capital:- Last 12 Months 
certified Bank statements or Letter from the bank confirming 
availability of adequate funds to perform the contract 
(minimum Kshs 10 million). (5% for bank statements, 10% for 
Ksh10-15 million, 15% for above Ksh15 million). 

 
 
 
 
15.00 

TOTAL (Financial performance)                           
20.00  

(C) CONSTRUCTION EXPERIENCE   

Construction 
experience  
   
   
   

(A) General Construction Experience    

Experience under construction contracts in the role of 
contractor, subcontractor, or management contractor for at 
least the last 5 years prior to the applications submission 
deadline. Provide list showing project name, contract period, 
contract sum, commencement date, completion date, and 
percentage currently.   

 
 
 
 
10.00  

(B)Specific Construction Experience   

Experience as roads contractor, management contractor or 
subcontractor, in at least three (3) public (government) 
contracts within the last Five (5) years, each with a value of at 
least Kshs. 5,000,000.00), that have been successfully and 
substantially completed and that are similar to the proposed 
works.  
The similarity shall be based on the physical size, complexity,  
methods/ technology or other characteristics as described in 
Scope of Works. Attach certified copies of completion 
certificates  

 
 
 
 
 
 
 
15.00  

   (C) Work methodology   

   Methodology for implementing of works (Submit proposals of 
works methods and schedule in sufficient detail to demonstrate 

5.00  
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the adequacy of the bidders’ proposals to meet the technical 
specifications 
and the completion time referred to in Clause 1.2 above. 

TOTAL (Construction experience)          30.00  

(D) Construction Equipment Capacity  

Essential 
Equipment 
Availability 
   

Proof of essential Building construction equipment 
ownership or proposal for timely acquisition. Attach 
evidence of either (owned, leased, hired etc) including 
Models, photos, capacities, current working conditions, 
etc 

   

Site equipment: Earthmoving, Compactors, Excavators etc 
(3Mks each up to a maximum of 5 equipment) 

15.00  

 Transport equipment: Tippers, dumpers, water tankers etc 
(2Mks each up-to 3 equipment) 

  6.00 

TOTAL (Construction Equipment Capacity)  20.00  

CRITERIA DESCRIPTION  
 

MAX 
SCORE % 

(E) KEY PERSONNEL   

Key 
Personnel 
competences 
 

Qualification and experience of key personnel. Attach certified 
copies of C.Vs and certificates).   

 

(i)  Construction/Project Manager (the overall in charge 
person(s) to be assigned for the site) with at least five years’ 
experience in works of an equivalent nature and volume. 
Minimum Degree in Business or Engineering related field, 
Degree – 5mks;  
5Years – 5nm   Mks ;5 Years & above -10Mks 

 
 
 
10.00  

(ii) Site Agent with at least five years’ experience in works of 
an equivalent nature and volume. Minimum Diploma in 
Building Construction  
Diploma 3Mks;  
5 Years -5Mks; 5 Years & above -7Mks) 

 
 
10.00  

(iii)  Site surveyor with at least five years’ experience in works 
of an equivalent nature and volume. Minimum Certificate in 
Building Construction with NCA accreditation.  
Certificate 2Mks;  
5 Years -2Mks; 5 Years & above -3Mks) 

 
 
5.00  

 (iv)  Foreman with at least five years’ experience in works of 
an equivalent nature and volume. Minimum Certificate in 
Building Construction with NCA accreditation.  
Certificate 2Mks;  
5 Years -2Mks; 5 Years & above -3Mks) 

5.00 

TOTAL (key personnel)  25.00  

  

GRAND 
TOTAL  

(Totals for; A, B, C, D, & E)  
   

100.00  

 
In addition to the mandatory requirements above, a minimum technical score of 

70% shall be required to proceed to evaluation of the financial bids.   
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STAGE 3. FINANCIAL EVALUATION  
  

i) The financial evaluation will commence with financial ranking of the 

bids from the lowest to the highest. 

ii) In case of discrepancy between the unit price and the total price, the 

unit price shall prevail. 

iii) Errors will be calculated and the effect of the error on the overall bid shall 

be reported. Errors beyond 5% will lead to disqualification. 

iv) Comparison of bids with the estimate will be done and reported. Bids 

with inconsistent rating (Front, mid, back loading) will be noted and may 

be disqualified. 

v) Comparison of bid rates with the estimate/ market rates will be done 

and discrepancies reported. 

vi) The bidder who meets the all the above conditions, achieves the 

Highest Combined Technical and Financial Score will be recommended 

for further consideration.  

 

 
Summary of Evaluation and Comparison of Tenders  
The following evaluation criteria shall be applied not withstanding any other 
requirement in the tender documents.  
 
Selection Process  
Quality Cost Based Selection  
 
 
STEP 1: Preliminary evaluation  
This will be an elimination stage which will be done as per criteria above 
 
 
STEP 2: Technical Evaluation  
 
Tenderers will be required to provide technical details on their product that meets 
the provided technical requirement. Only Tenderers who score 70% and above will 
be considered to be technically responsive and therefore be considered for further 
evaluation 
 

• Technical Evaluation Shall be based as per the evaluation criteria 
provided above 

 
Only bidders who score 70% and above will be subjected to financial evaluation. 
Those who score below 70% will be eliminated at this stage from the entire 
evaluation process and will not be considered further.  
 
STEP 3: Financial Evaluation  
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The financial submissions of the required services will be divided by the lowest 
bidder’s financial quote to determine the financial score of each bidder using the 
formulae below: 
 
Sf = 100 X FM/F where: Sf is the financial score; Fm is the lowest priced financial 
proposal and F is the price of the proposal under consideration.   
 
Proposals will be ranked according to their combined technical (St) and financial 
(Sf)  scores using the weights (T=the weight given to the Technical Proposal as 
80%: P = the weight given to the Financial Proposal as 20%) 
 
Combined Technical and Financial scores is: :- S = St x T % + Sf x P % 
Proposals will be ranked according to their combined technical (St) and financial 
(Sf)  scores using the weights (T=the weight given to the Technical Proposal: P = 
the weight given to the Financial Proposal; T + p = I) 
 
The table below summarises the overall evaluation process and the proposed 
weighting of each stage.  
 
 
 
 
 
 
 
 
 

AREA RATING RATING/SCORE 

STEP 1: Preliminary evaluation  Elimination 

STEP 2: Technical Evaluation  80 

STEP 3: Financial Evaluation  20 

Combined Technical and Financial Score 100 

 

STAGE 5 - POST-QUALIFICATION 
 

An evaluation committee may, after tender evaluation, but prior to the award of the 

tender, conduct due diligence and present the report in writing to confirm and verify 

the qualifications of the tenderer who submitted the highest combined technical (St) 

and financial (Sf)  scores. 

 

The conduct of due diligence may include obtaining confidential references from 
persons with whom the tenderer has had prior engagement. 

To acknowledge that the report is a true reflection o the proceedings held, each 
member who was part of the due diligence by the evaluation committee shall- 

(a) initial each page of the report; and 

(b) Append his or her signature as well as their full name and designation. 
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CONDITIONS OF CONTRACT 
 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following 
terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 
signed by the parties including all attachments and appendices thereto 
and all documents incorporated by reference therein to execute, 
complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender 
to carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document 
submitted by the Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data 
and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
 
“Day-works” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 
 
“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 
administration, Universities, Public Institutions and Corporations, etc) is 
the party who employs the Contractor to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.  The Intended Completion 
Date may be revised only by the Project Manager by issuing an 
extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions 
of Contract (or any other competent person appointed by the Employer 
and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works 
and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act 
Cap 525 or an “Engineer” registered under Engineers Registration Act 
Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 
 
“Site Investigation Reports” are those reports that may be included in 
the tendering documents which are factual and interpretative about the 
surface and subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the 
Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, which 
includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the 
Works. 
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“The Works” are what the Contract requires the Contractor to construct, install, 
and turnover to the Employer, as defined in the Appendix to Conditions of 
Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning in English 
Language unless specifically defined.  The Project Manager will provide 
instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any section 
of the Works (other than references to the Intended Completion Date for 
the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1) Agreement, 
(2) Letter of Acceptance, 
(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 
(5) Conditions of Contract, 
(6) Specifications, 
(7) Drawings, 
(8) Bill of Quantities, 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
 
Immediately after the execution of the Contract, the Project Manager 
shall furnish both the Employer and the Contractor with two copies each 
of all the Contract documents. Further, as and when necessary the 
Project Manager shall furnish the Contractor [always with a copy                                       
to the Employer] with three [3] copies of such further drawings or details 
or descriptive schedules as are reasonably necessary either to explain 
or amplify the Contract drawings or to enable the Contractor to carry out 
and complete the Works in accordance with these Conditions. 

 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless  

          otherwise stated. 
 
4 Project Manager’s Decisions 
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4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities 
to others after notifying the Contractor. 
 

6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  
A notice shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the directions of the Project 
Manager.  The Contractor shall also provide facilities and services for 
them.  The Employer may modify the said List of Other Contractors etc., 
and shall notify the Contractor of any such modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the 
Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor to 
remove a person who is a member of the Contractor’s staff or work force, 
stating the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the Work 
in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with 
the Specifications and Drawings.  The Works may commence on the 
Start Date and shall be carried out in accordance with the Program 
submitted by the Contractor, as updated with the approval of the Project 
Manager, and complete them by the Intended Completion Date. 
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11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  
However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other 
relevant third parties for  their approval.  No erection of temporary works 
shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be subject to prior approval by the Project 
Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the 

Site. 
 
 

12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on Site shall be the property of the Employer.  
The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all 
the activities in the Works.  An update of the program shall be a program 
showing the actual progress achieved on each activity and the effect of 
the progress achieved on the timing of the remaining Work, including 
any changes to the sequence of the activities. 

 
13.2 The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.   

 
13.3 If the Contractor does not submit an updated program within this period, 

the Project Manager may withhold the amount stated in the said 
Appendix from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue 
program has been submitted.  The Project Manager’s approval of the 
program shall not alter the Contractor’s obligations.  The Contractor may 
revise the program and submit it to the Project Manager again at any 
time.  A revised program shall show the effect of Variations and 
Compensation Events. 
 

14. Possession of Site 



28 

 

 
14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract, the Employer will be deemed to 
have delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager 
which are in accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The 
Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay caused by 
such failure shall not be considered in assessing the new (extended) 
Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 

18. Management Meetings 
 
18.1 A Contract management meeting shall be held monthly and attended by 

the Project Manager and the Contractor.  Its business shall be to review 
the plans for the remaining Work and to deal with matters raised in 
accordance with the early warning procedure.  The Project Manager 
shall record the minutes of management meetings and provide copies of 
the same to those attending the meeting and the Employer.  The 
responsibility of the parties for actions to be taken shall be decided by 
the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the 
meeting. 
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19. Early Warning 
 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect 
the quality of the Work, increase the Contract Price or delay the 
execution of the Works.  The Project Manager may require the 
Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably 
possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the Work 
and in carrying out any resulting instructions of the Project Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect 
the Contractor’s responsibilities.  The Project Manager may instruct the 
Contractor to search for a defect and to uncover and test any Work that 
the Project Manager considers may have a defect.  Should the defect be 
found, the cost of uncovering and making good shall be borne by the 
Contractor, However, if there is no defect found, the cost of uncovering 
and making good shall be treated as a variation and added to the 
Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of Contract.  
The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within the 
time specified in the Project Manager’s notice, the Project Manager will 
assess the cost of having the defect corrected by other parties and such 
cost shall be treated as a variation and be deducted from the Contract 
Price. 

 
21. Bills of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 
installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work done 
at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills 

of Quantities for the particular item by more than 25 percent and 
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provided the change exceeds 1 percent of the Initial Contract price, the 
Project Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills 
of Quantities. 

 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor and shall be guided by the Public Procurement and Disposal 
Act  2015, Sec 139 . 

 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by the 
Project Manager and before the Variation is ordered.  

 
22.3 If the work in the variation corresponds with an item description in the 

Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the timing 
of its execution does not cause the cost per unit of quantity to change, 
the rate in the Bills of Quantities shall be used to calculate the value of 
the variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor shall 
be in the form of new rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall 
be based on the Project Manager’s own forecast of the effects of the 
variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without delaying 
the Work, no quotation shall be given and the variation shall be treated 
as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 
 

23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications 
for payment giving sufficient details of the Work done and materials on 
Site and the amounts which the Contractor considers himself to be 
entitled to. The Project Manager shall check the monthly application and 
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certify the amount to be paid to the Contractor within 14 days.  The value 
of Work executed and payable shall be determined by the Project 
Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of 

the items in the Bills of Quantities completed, materials delivered on Site, 
variations and compensation events.   Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for 
their value.  Thereafter, they shall not be removed from Site without the 
Project Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of issue of each certificate.  If the Employer 
makes a late payment, the Contractor shall be paid simple interest on 
the late payment in the next payment.  Interest shall be calculated on the 
basis of number of days delayed at a rate three percentage points above 
the Central Bank of Kenya’s average rate for base lending prevailing as 
of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of 

an award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated 
from the date upon which the increased amount would have been 
certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency in 
the proportion indicated in the tender, or agreed prior to the execution of 
the Contract Agreement and indicated therein.  The rate of exchange for 
the calculation of the amount of foreign currency payment shall be the 
rate of exchange indicated in the Appendix to Conditions of Contract.  If 
the Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services, the 
Employer reserves the right to pay the equivalent at the time of payment 
in the currencies of the countries of such goods and services.  The 
Employer and the Project Manager shall be notified promptly by the 
Contractor of any changes in the expected foreign currency 
requirements of the Contractor during the execution of the Works as 
indicated in the Schedule of Foreign Currency Requirements and the 
foreign and local currency portions of the balance of the Contract Price 
shall then be amended by agreement between Employer and the 
Contractor in order to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall 

apply: - 
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a) On signature of the Contract, the Contractor shall at his request, 
and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
Contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of the 
advance payment.  The guarantee shall be in the same currency 
as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 
20% of the original amount of the Contract.  It shall have been 
completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall 
be calculated by means of the formula: 

 
R = A(x1 – x11) 

       80 – 20  
Where: 

 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract.  
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
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(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the Works 
on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 
the Site investigation reports), from information available publicly 
and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended.  The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly.  If the Contractor’s forecast 
is deemed unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast.  The Project 
Manager will assume that the Contractor will react competently and 
promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 
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having given early warning or not having co-operated with the Project 
Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise to 
the claim has first arisen.  The claim shall be submitted within thirty days 
thereafter. 

 
Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim within the 
said thirty days and a final claim within thirty days of the end of the event 
giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 
other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion.  The 
adjustment shall be the change in the amount of tax payable by the 
Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express provisions 
in the Contract Bills of Quantities or Specifications) for permanent 
incorporation in the Works.  Unless otherwise stated in the Contract, if 
at any time during the period of the Contract exchange rates shall be 
varied and this shall affect the cost to the Contractor of such materials, 
then the Project Manager shall assess the net difference in the cost of 
such materials.  Any amount from time to time so assessed shall be 
added to or deducted from the Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in sub-
clauses 25.4 and 25.5 and shall be subject to adjustment in the events 
specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders. A 
copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
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amount assessed by the Project Manager based upon the 
difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount 
of Work remaining to be executed at the date of publication of 
such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by the J.B.C. and set out in the 
schedule of basic rates issued 30 days before the date for submission 
of tenders. A copy of the schedule used by the Contractor in his pricing 
shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the relevant 
materials which have not been taken into account in arriving at the 
amount of any interim certificate under clause 23 of these Conditions 
issued before the date of publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 
17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of 
the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period has 
passed and the Project Manager has certified that all defects notified to 
the Contractor before the end of this period have been corrected. 

 
27. Liquidated Damages 
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27.1 The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not alter the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30. 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount and form and by a reputable bank acceptable to the 
Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 

 
29. Day-works 
 

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be 
used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional work to 
be paid for in that way. 

 
29.2 All work to be paid for as Day-works shall be recorded by the Contractor 

on Forms approved by the Project Manager.  Each completed form shall 
be verified and signed by the Project Manager within two days of the 
Work being done. 

 
29.3 The Contractor shall be paid for Day-works subject to obtaining signed 

Day-works forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are 
due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
the Works, or 
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(ii) negligence, breach of statutory duty or interference with 
any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in 
Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risk are Contractor’s risks. 

 
30.4 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 
 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.5 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.  All such insurance shall provide for compensation 
required to rectify the loss or damage incurred. 

 
30.6 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment of 
the premiums shall be a debt due. 

 
30.7 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 
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31. Completion and taking over 
 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of 
Completion of the Works.  The Employer shall take over the Site and the 
Works within seven [7] days of the Project Manager’s issuing a 
Certificate of Completion. 

32. Final Account 
 
32.1 The Contractor shall issue the Project Manager with a detailed account 

of the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability 
Period.  The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 30 days 
of receiving the Contractor’s account if it is correct and complete.  If it is 
not, the Project Manager shall issue within 30 days a schedule that 
states the scope of the corrections or additions that are necessary.  If 
the final account is still unsatisfactory after it has been resubmitted, the 
Project Manager shall decide on the amount payable to the Contractor 
and issue a Payment Certificate.  The Employer shall pay the Contractor 
the amount due in the Final Certificate within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract.  These  

 
fundamental breaches of Contract shall include, but shall not be limited 
to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work 

is shown on the current program and the stoppage has not been 
authorised by the Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn within 
30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate) of issue. 

(e) the Project Manager gives notice that failure to correct a particular 
defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time determined by 
the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 
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33.2 When either party to the Contract gives notice of a breach of Contract to 
the Project Manager for a cause other than those listed under Clause 
33.1 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible.  The Project Manager shall immediately thereafter arrange for 
a meeting for the purpose of taking record of the Works executed and 
materials, goods, equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a certificate 
for the value of the Work done and materials ordered and delivered to 
Site up to the date of the issue of the certificate.  Additional liquidated 
damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Project 
Manager shall issue a certificate for the value of the Work done, 
materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and temporary 
works.  

 
34.4 The Contractor shall, during the execution or after the completion of the 

Works under this clause remove from the Site as and when required, 
within such reasonable time as the Project Manager may in writing 
specify, any temporary buildings, plant, machinery, appliances, goods or 
materials belonging to or hired by him, and in default the Employer may 
(without being responsible for any loss or damage) remove and sell any 
such property of the Contractor, holding the proceeds less all costs 
incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall 
not be bound by any other provision of this Contract to make any 
payment to the Contractor, but upon such completion as aforesaid and 
the verification within a reasonable time of the accounts therefore the 
Project Manager shall certify the amount of expenses properly incurred 
by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which 



40 

 

would have been payable on due completion in accordance with this 
Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less than 
the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out 
before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour or 
disfavour to any person in relation to this or any other contract for the 
Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions of 
any agreement for the payment thereof have been disclosed in writing 
to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed 
by him or acting on his behalf (whether with or without the knowledge of 
the Contractor) shall be an offence under the provisions of the Public 
Procurement Regulations issued under The Exchequer and Audit Act 
Cap 412 of the Laws of Kenya. 

 
37. Settlement of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or 
the Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination of the Works, such 
dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice.  The dispute shall be referred 
to the arbitration and final decision of a person to be agreed between the 
parties.  Failing agreement to concur in the appointment of an Arbitrator, 
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the Arbitrator shall be appointed by the Chairman or Vice Chairman of 
any of the following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party.  The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 
therewith, including any matter or thing left by this Contract to the 
discretion of the Project Manager, or the withholding by the Project 
Manager of any certificate to which the Contractor may claim to be 
entitled to or the measurement and valuation referred to in clause 23.0 
of these conditions, or the rights and liabilities of the parties subsequent 
to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has 
in the first instance been made by the parties to settle such dispute or 
difference amicably with or without the assistance of third parties.  Proof 
of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either party: 

 
37.5.1 The appointment of a replacement Project Manager upon the said 

person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project Manager 
is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld or is not 

in accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks or war 
damage. 
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37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 
of the Contract, unless the Employer and the Contractor agree otherwise 
in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to 
have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION V:  APPENDIX TO CONDITIONS OF CONTRACT 

 
The following information regarding the particulars of the tender shall complement 
supplement or amend the provisions of the instructions to conditions of contract.  
Wherever there is a conflict between the provision of the instructions to conditions of 
contract and the provisions of the appendix, the provisions of the appendix herein shall 
prevail over those of the conditions of contract. 
 

COC 
Clause 
Number 

Amendments of, and Supplements to, Clauses in the conditions of 
contract 

1 
 

Definitions:  
 
The Employer is: 
 
Name:  COUNTY GOVERNMENT OF KIRINYAGA 
Address:  P.O BOX 260 -10304, KUTUS 
Name of Authorized Representative:  CHIEF OFFICER, COUNTY 
DEPARTMENT OF EDUCATION AND PUBLIC SERVICE, 
KIRINYAGA COUNTY. 
Telephone:  
Email:  
 
The Project Manager is: 
 
Name:  DIRECTOR PUBLIC WORKS, COUNTY DEPARTMENT OF 
TRANSPORT, ROADS AND PUBLIC WORKS, KIRINYAGA 
COUNTY. 
Address:  P.O BOX 390 KERUGOYA 
Telephone: 020 215 3369/ 0789 218 976 
Email: kirinyagacountyworks@gmail.com 
 
The name (and identification number) of the Contract is: 
 
THE PROPOSED UPGRADING OF KIANYAGA MARKET AT 
KIANYAGA TOWN, KIRINYAGA COUNTY  
 
The Start Date: 
 
Shall be AGREED WITH THE PROJECT MANAGER 

2.1 The Completion Period for the Works is 15 WEEKS 
 

13.1 The Contractor shall submit a revised program for the Works within 7 
days of delivery of the Letter of Acceptance.  
 

13.2 The period between Program updates is 30 days. 
 

13.3 The amount to be withheld for late submission of an updated Program 
is Kshs “Full Certificate” 

mailto:kirinyagacountyworks@gmail.com
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14.1 The Site Possession Date shall be AGREED WITH THE PROJECT 
MANAGER  

 

15.1 The Site is located at KIANYAGA TOWN, KIRINYAGA COUNTY 
 

20.2 The Defects Liability period is 180 days from the date of Practical 
Completion. 
 

25.4 The Price Adjustment Clause SHALL NOT apply 
 

26.1 The proportion of payments retained is 10%. Limit of retention is 10% 
of contract sum. 
 

27.1 The liquidated damages for the whole of the Works is Kshs. 0.05% of 
the Contract Sum per day  
 

28.1 The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price 10 percent (%)  
 

  30.4 The minimum insurance covers shall be; 
 

• Contractor’s ALL RISK INSURANCE 
 
1. The minimum cover for insurance of the Works and of Plant and 
Materials in respect of contractor’s faulty design is N/A 

 
2.   The minimum cover for loss or damage to Equipment is N/A 
 
3.   The minimum for insurance of other property is N/A 
 
4.   The minimum cover for personal injury or death insurance 
 

• For the Contractor’s employees is Kshs 10,000,000 (Ten 
Million) 

 

• And for other people is Kshs 10,000,000 (Ten Million) 
 

2.14.1 Dully filled Tender Security Declaration Form in format provided. 

2.15.1 The Tender validity period shall be 120 days. 

2.16.2 The number of copies of the Tender to be completed and returned 
shall be: One (1) original and two (2) copies.   

2.17.2 Tender shall be submitted to: 
 
 The Head Supply Chain Management, 
 County Government of Kirinyaga, 
 P.O. Box 260 – 10304, 
 Kutus. 
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 2.20.1 The Tender opening shall take place at: 
 
Kirinyaga County Headquarters, 
  3rd floor, Conference Room.  
Date: Tuesday 30th October, 2018 
Time: 11.00am local time. 

2.22 The Preliminary evaluation shall be mandatory: 
 
The evaluation shall adopt YES/ No Approach. The non-responsive 
submissions will be eliminated from the entire preliminary evaluation 
process and will not be considered further. 
 
Bidders must submit the following documents and Must be certified 
(signed and stamped) by commissioner of oaths/advocate registered in 
Kenya: 

• Valid current year business permit. 

• Valid current Tax Compliance Certificate. 

• Valid AGPO Certificate 

• Certificate of incorporation. 

• CR 12 Certificate/ Form 

• NCA Building works-category 6 and above. 

• PIN/VAT certificate from KRA 

• Bank statements for the last One year   

• Lines of credit letter(s) from banks 

• Financial audited accounts for two (2) previous year endorsed, 
signed and stamped by a registered external auditor. 

• Copies of Academic/ Professional Certificates 

• Copies of Assets Ownership documents eg. Log books, Lease 
agreements, Titles, etc 

 
AT THIS STAGE, THE TENDERER’S SUBMISSION WILL EITHER 
BE RESPONSIVE OR NON RESPONSIVE. THE NON RESPONSIVE 
SUBMISSIONS WILL BE ELIMINATED FROM THE ENTIRE 
EVALUATION PROCESS AND WILL NOT BE CONSIDERED 
FURTHER. 

2.24 Evaluation and Comparison of Tenders (Technical Evaluation) 

• Shall be as per evaluation criteria provided below. 

• All tender responses will be evaluated, and the winning tender 
selected on the basis of “best value” in terms of technical 
superiority as well as cost effectiveness. 

• A tenderer must score a minimum of 70% to be considered for 
price comparison. 

2.27 Post – qualification: Shall be undertaken 

2.24.3 Award Criteria: The lowest technically evaluated bidder 

2.30.1 Particulars of performance security if applicable.- 10% of the contract 
sum from a reputable financial institution  
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FORM OF POWER OF ATTORNEY 
 
(All bidders shall complete this form otherwise; their bids shall be considered 
as non-responsive) 
 
We _________________________________________________ (Name of Bidder) 
 
having our offices located in ______________________________________ (Name 
of Town and Building) duly authorise  
 
________________________________________________ (Name of person 

appointed to act for and on behalf of the bidder) to act for and on our behalf on all 

matters pertaining to the execution of works as stipulated under  

Tender No: CGK/SCM/CTED/OT/006/2018-2019       
 
Tender Description: THE PROPOSED UPGRADING OF KIANYAGA MARKET AT 
KIANYAGA TOWN, KIRINYAGA COUNTY, KIRINYAGA COUNTY 
 
 
Duly signed and delivered: 
 
 
Name of appointed attorney:  ___________________________________________ 
 
Signature of appointed attorney: _________________________________________ 
 
Witnessed by: 
 
 1. Name of First Company Director: ______________________________ 
   
  Signature: ________________________________________________ 
 

  
2. Name of Second Company Director: ___________________________ 

   
  Signature: _______________________________________________ 
 

  
Company Seal: 
 

 ______________________________________________________________ 
 
 
 
____________________________________ Name and Title 
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FORM OF TENDER 
 

Office of the County Secretary, 
 
County Government of Kirinyaga, 
 
P.O. Box 260 - 10304 
KUTUS 
 
Date: …………… , 2018 
 
Dear Sir, 
        
REF: FOR THE PROPOSED UPGRADING OF KIANYAGA MARKET AT 
KIANYAGA TOWN, KIRINYAGA COUNTY- CGK/SCM/CTED/OT/005/2018-2019 
 
 
In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications 
and Bills of Quantities for the execution of the above named works, we, the 
undersigned offer to perform the works and remedy any defects therein for the sum 
of: 
  

Kshs……………………………………………….……………….[Amount in figures] 

 
KenyaShillings………………………………………………………………….....................
..........................………………………………………………………………………………
… [Amount in words] 

We undertake, if our tender is accepted, to commence the Works as  soon as is 
reasonably possible after the receipt of the Employer’s Representative’s notice to 
commence, and to complete the whole of the Works comprised in the Contract within 
the time stated in the Appendix to Conditions of Contract.  

We agree to abide by this tender for a period of 120 days from the date of bid 

opening and shall remain binding upon us and may be accepted at any time before 

that date. 

 

Unless and until a formal Agreement is prepared and executed this bid together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 

We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

Dated this ………………….. day of ……………………20….. 

 

Signature ……………………………………….….in the capacity of …………… 
 
duly authorized to sign tenders for and on behalf of:  
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………………………………………………………………………… [Name of Bidder]  
 
Of……………………………………………………………………… [Address of Bidder] 
 
 
PIN No. …………………………………………………………………… 
 
VAT CERTIFICATE No. ………………………………………………… 
 
Witness: Name ………………………………………………………. 
 
          Address ……………………………………………………… 
       

Signature ……………………………………………………. 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
         
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender 
have been awarded to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the date 

of this letter but not earlier than 14 days from the date of the letter.  
 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
  

  
  
   
 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
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LETTER OF ACCEPTANCE 
 
     _______________________[date] 
 
To:  _______________________ 
 [name of the Contractor] 
 
 _____________________ 
 [address of the Contractor] 
 
Dear Sir, 
 
This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number, as given in the Tender documents] 
for the Contract Price of Kshs.  __________________________ [amount in figures] 
[Kenya Shillings______________________________(amount in words) ] in 
accordance with the Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 
 
Authorized Signature  ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 
 
Attachment : Agreement 
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CONTRACT AGREEMENT 
 

THIS AGREEMENT made the ___day of _____20____between…………[name of 
procurement entity] of ……………….[country of Procurement entity](hereinafter called 
“the Procuring entity”) of the one part and ……………………[name of tenderer] of 
……….[city and country of tenderer](hereinafter called “the tenderer”) of the other part. 

WHEREAS the procuring entity invited tenders for certain materials and spares. 
Viz…………………….. [Brief description of materials and spares] and has accepted a 
tender by the tenderer for the supply of those materials and spares in the spares in 
the sum of ……………………………………… [Contract price in words and figures] 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract referred to.  

2. The following documents shall be deemed to form and be read and construed as 
part of this Agreement, viz.:  

(a) the Tender Form and the Price Schedule submitted by the tenderer;  

(b) the Schedule of Requirements;  

(c) the Details of Cover;  

(d) the General Conditions of Contract;  

(e) the Special Conditions of Contract; and  

(f) the Procuring entity’s Notification of Award.  

3. In consideration of the payments to be made by the Procuring entity to the tenderer 
as hereinafter mentioned, the tenderer hereby covenants with the Procuring entity 
to provide the materials and spares and to remedy defects therein in conformity in 
all respects with the provisions of the Contract  

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the 
provision of the materials and spares and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 
in  
accordance with their respective laws the day and year first above written.  

Signed, sealed, delivered by___________the _________(for the Procuring entity)  

Signed, sealed, delivered by___________the __________(for the tenderer)  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
You are requested to give the particulars indicated in Part I and either Part 2 (a), 2 (b) or 2 (c) 
whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this form 
 

         Part I- General : 

         Business  Name …………………………………………………………………………………….. 

         Location of business premises………………………………………………………….…………… 

         Plot No. …………………………………….………. Street/Road…………………………..….….. 

         Postal Address……………………………………………..………….Tel. No………………...…... 

         Nature of business…………………………………………………………………………………… 

         Current Trade Licence No………………………………….…………Expiring date………..…….. 

         Maximum value of business which you can handle at any one time : K£………………………… 

         Name of your bankers…………………………………………………Branch ………………..……   

 

 

   
 
 
 

   
 
 
 
 
 
 
 
 
 

   

Part 2 (a) – Sole Proprietor 
Your name in full……………………………………….…………….Age………….……. 
Nationality………………………………Country of origin………………………………. 
*Citizenship details…………………………………………………….……………….…. 

Part 2 (b) Partnership 
Given details of partners as follows: 
                 Name                    Nationality               Citizenship Details             Shares 
…………………………………………………………………………………………. 
…………………………………………………………………………………………. 
…………………………………………………………………………………………. 
………………………………………………………………………………………….. 

Part 2 ( c) – Registered Company: 
Private or Public……………………………………………………………………………. 
State the nominal and issued capital of company- 
       Nominal K£……………………………….. 
       Issued K£………………………………….. 
Given details of all directors as follows:- 
                 Name                    Nationality               Citizenship Details             Shares 
1.   1.    ………………………………………………………………………………………… 
2.     ………………………………………………………………………………………… 
3.     ………………………………………………………………………………………… 
4.     ………………………………………………………………………………………… 
5.   …………………………………………………………………………………………. 

 

       Date ………………………………………………..….Signature of Candidate………………………. 

*if Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or  Registration. 
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TENDER SECURITY (BANK GUARANTEE) 
 
Bank Letterhead 
 
Whereas ………………………………………. [name of the tenderer] (hereinafter called 
“the tenderer”) has submitted its tender dated …………. [date of submission of 
tender]for the supply, installation  and commissioning of …………………… [name 
and/or description  of the equipment](hereinafter called “the Tender”) 
 ………………………………. KNOW ALL PEOPLE by these presents that WE 
……………………… of ………………………. having our registered office at 
………………… (hereinafter called “the Bank/Insurance Company”), are bound unto 
…………….. [name of Procuring entity} (hereinafter called “the Procuring entity”) in the 
sum of …………………….. for which payment well and truly to be made to the said 
Procuring entity, the Bank/Insurance Company binds itself, its successors, and 
assigns by these presents.  
 
Sealed with the Common Seal of the said Bank/Insurance Company this   
  
day of     20    . 
 
THE CONDITIONS of this obligation are:- 
 
1. If the tenderer withdraws its Tender during the period of tender validity specified by 

the tenderer on the Tender Form; or 
2. If the tenderer, having been notified of the acceptance of its Tender by the 

Procuring entity during the period of tender validity: 
 

(a) fails or refuses to execute the Contract Form, if required; or 
(b) fails or refuses to furnish the performance security in accordance with 

the Instructions to tenderers; 
 
We undertake to pay to the Procuring entity up to the above amount upon receipt of 
its first written demand, without the Procuring entity having to substantiate its demand, 
provided that in its demand the Procuring Entity will note that the amount claimed by 
it is due to it, owing to the occurrence of one or both of the two conditions, specifying 
the occurred condition or conditions. 
 
This tender guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the Bank 
not later than the above date. 
 
[signature of the authorized representative of the bank/insurance 
company]…………….. 
Seal …………………………………..____________________________ 
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PERFORMANCE SECURITY FORM 

To: …………………………………………………………………………………………….. 

[name of the Procuring entity] 

WHEREAS……………………………….[name of tenderer] 

(hereinafter called “the tenderer”) has undertaken, in pursuance of Contract 
No.___________[reference number of the contract] dated 
_______________20______to 

…………………………………………………………………………………………………. 

[Description services](Hereinafter called “the contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the tenderer 
shall furnish you with a bank guarantee by a reputable bank for the sum specified 
therein as security for compliance with the Tenderer’s performance obligations in 
accordance with the Contract.  

AND WHEREAS we have agreed to give the tenderer a guarantee:  

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on 
behalf of the tenderer, up to a total of ……………………………………………………. 
[amount of the guarantee in words and figures], 

and we undertake to pay you, upon your first written demand declaring the tenderer to 
be in default under the Contract and without cavil or argument, any sum or sums within 
the limits of ……………………….. 
[amount of guarantee] as aforesaid, without your needing to prove or to show grounds 
or reasons for your demand or the sum specified therein.  

This guarantee is valid until the _____ day of 20 
__________________________________________________________________ 
Signature and seal of the Guarantors  

___________________________________________________________________
_ 
[name of bank or financial institution]  

___________________________________________________________________
_ 
[address]  

___________________________________________________________________
___ 
[date]  
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INSUARANCE AUTHORIZATION FORM 
 
 
To [name of the Procuring entity] ……………………………….. 
 
 
WHEREAS ………………………………………………………………… 
  [Name of the principal] 
who are established and reputation dealers in  ………………………… [Type of 
business] having registered offices at …………… …………………………………. 
[Address of principal] do hereby authorizing …………………………………………… 
[Name and address of tenderer] to submit a tender/act on behalf of ……………. [Name 
of Insurance], [reference of the tender] for the stated (particulars of tender). 
 
We hereby extend our full guarantee and warranty as per the General Conditions of 
Contract for the services to be provided against this Invitation for Tenders. 
 
 
 
 
 
          
  [Signature for and on behalf of the principal] 
 
Note: This letter of authority should be on the letterhead of the principal and should 

be duly signed and stamped. 
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TENDER QUESTIONNAIRE 
 
 
 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 
address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
 

Year Volume 
 

 Currency                 Value 

 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 

Project 
name 

Name of client 
and contact 
person  

Type of work 
performed and 
year of 
completion  

Value of 
Contract 

Completion 
Status 

 
 

    

         
 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   
2  

Item of 
Equipment 

Description, 
Make and age 
(years)  

Condition ( new, 
good, poor) and 
number available  

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

 
 

   

 
 

1.5 Qualifications and experience of key personnel proposed for 
administration and execution 

               of the Contract.  Attach biographical data.   
 

Position Name Years of experience 
(general) 

Years of experience 
in proposed position 
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Project 
Manager, 
etc. 
 

 
 
 
 

  

 
 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
________________________________________________________
______________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
________________________________________________________
____ 
 

  
1.8 Name, address and telephone, telex and facsimile numbers of banks 

that may provide reference if contacted by the Employer. 
 

 ________________________________________________________
________    

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
________________________________________________________
____ 
 

 
1.10 Proposed program (work method and schedule) for the whole of the 

Works.  
 
3 Joint Ventures 
 

3.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
 

3.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 
3.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 
 

3.7 Attach the Agreement among all partners of the joint venture (and which 
is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 
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b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
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DETAILS OF DOMESTIC SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 
he must give below details of the sub-contractors he intends to employ for 
each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:            ……………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
     ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 
      
 

(2) Portion of Works to sublet:                …………………………….. 
 
 (i) Full name of sub-contractor  
  and address of head office:     ………………………… 

 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
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TENDER SECURING DECLARATION FORM 

[The Bidder shall fill in this Form in accordance with the instructions indicated] 
Date: [insert date (as day, month and year) of Bid Submission] 

 
Tender 

No……………………………………………………………… To: 

County Government of Kirinyaga 

We, the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported 
by a Tender Securing Declaration. 

2. We accept that we will automatically be suspended from being eligible for 
bidding in any contract with the Purchaser for the period of time of [insert number of 
months or years] starting on [insert date], if we are in breach of our obligation(s) 
under the bid conditions, because we: 

(a) have withdrawn our Bid during the period of bid validity specified by us in 
the Bidding Data Sheet; or 

(b) having been notified of the acceptance of our Bid by the Purchaser during the 
period of bid validity, (i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the 
Instructions to Tenderers. 

3. We understand this Tender Securing Declaration shall expire if we are not the 
successful Bidder, upon the earlier of (i) our receipt of a copy of your notification of 
the name of the successful Bidder; or (ii) twenty-eight days after the expiration of our 
Bid. 

4. We understand that if we are a Joint Venture, the Tender Securing 
Declaration must be in the name of the Joint Venture that submits the bid. If the 
Joint Venture has not been legally constituted at the time of bidding, the Tender 
Securing Declaration shall be in the names of all future partners as named in the 
letter of intent. 

 

Signed: …………………………………………………….[insert signature of person 
whose name and capacity are shown] In the capacity of [insert legal capacity of 
person signing the Bid Securing Declaration] 

 
Name: ……………………………………………………………………………[insert 
complete name of person signing the Tender Securing Declaration] 

 
Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

 
Dated on day of , [insert date of signing. 
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FORM SD1 
 

SELF DECLARATION FORMS   (r 62) 
 

REPUBLIC OF KENYA 
 

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) 
 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN 
THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 

2015. 
 
I, …………………………………….of P. O. Box ………………………. being a resident 
of ……………………………….. in the Republic of ------ do hereby make a statement 
as follows:- 
 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of ………....……………………………….. (insert name of the 
Company) who is a Bidder in respect of Tender No. ………………….. for 
……………………..(insert tender title/description) for ……………………..( insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 
 
 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been 
debarred from participating in procurement proceeding under Part IV of the Act. 
 
 
3. THAT what is deponed to hereinabove is true to the best of my knowledge, 
information and belief. 
 
 
 
……………………………….   ………………………… ……………………… 
(Title)                                         (Signature)                             (Date) 
 
 
Bidder Official Stamp 
 
 
 
 
Note: This form MUST be filled, signed and submitted by all the bidders participating 
in this tender. This is a mandatory requirement under the new Public Procurement 
Asset and Disposal Act 2015 that came into effect on 7th January 2016  
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FORM SD2 
 

SELF DECLARATION FORMS   (r 62) 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE 
IN ANY CORRUPT OR FRAUDULENT PRACTICE. 

 
I, …………………………………….of P. O. Box ………………………. being a 
resident of ………………………………….. in the Republic of ------ do hereby make 
a statement as  follows:- 
 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 
………....……………………………….. (insert name of the Company) who is a 
Bidder in respect of Tender No. ………………….. for ……………………..(insert 
tender title/description) for ……………………..( insert name of the Procuring entity) 
and duly authorized and competent to make this statement. 
 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not 
engage in any corrupt or fraudulent practice and has not been requested to pay 
any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………..( insert name of the Procuring 
entity) which is the procuring entity. 
 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not 
offered any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………..(name of the procuring entity) 
 
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive  
practice with other bidders participating in the subject tender  
 
5. THAT what is deponed to hereinabove is true to the best of my knowledge 
information and belief. 
 
 
……………………………….   ………………………… ……………………… 
(Title)                                         (Signature)                             (Date) 
Bidder’s Official Stamp  
 

 
 
Note: This form MUST be filled, signed and submitted by all the bidders participating 
in this tender. This is a mandatory requirement under the new Public Procurement 
Asset and Disposal Act 2015 that came into effect on 7th January 2016  
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FORM RB 1 
 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

……………………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

Request for review of the decision of the…………… (Name of the Procuring Entity) 

of ……………dated the…day of ………….20……….in the matter of Tender 

No………..…of …………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ………………. (Applicant) 

Dated on…………….day of ……………/…20… 

 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….……… 

 
SIGNED 
Board Secretary 
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SECTION VII:  SPECIFICATIONS, PRICING NOTES AND DRAWINGS  

SPECIFICATIONS AND PRICING NOTES  

The Contractor should read carefully the following specification for 

workmanship prepared in accordance with standard specifications for building 

works 1976 Edition prepared by the Ministry of Roads, Public Works and 

Housing.  

A.0 GENERAL ITEMS  

A.1 MATERIALS GENERALLY  

All materials used on the works shall be new and of the qualities and kinds specified 

herein and equal to approve samples. Deliveries shall be made sufficiently in advance 

to enable samples to be taken and tested if required. No materials shall be used until 

approved and all materials which are not approved or which are damaged, 

contaminated or have deteriorated in any way or do not comply in any way with the 

requirements of this specification shall be rejected and shall be immediately removed 

from the site at the contractors expense.  

  

A.2 MATERIAL FOR WHICH THERE IS A KENYA BUREAU OF STANDARD 

SPECIFICATION  

All materials used in the works for which a Kenya Bureau of Standards (K.S.) 

specification has been published shall conform to the latest edition hereof in every 

way. The Architect reserves the right to demand that the Contractor shall obtain at his 

own expense a certificate in respect of any materials to state that is in accordance with 

the Kenya Bureau of Standard specifications.  

  

A.3 MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS 

SPECIFICATION  

All materials used in the works for which no Kenya Bureau of Standards specification 

has been published shall conform to the British Standards (B.S.) specification for such 

materials. If there are no published standards as specified for any materials, the quality 

of such materials shall be generally of a standard equal to those for which there is a 

Kenya Bureau of Standards or British Standard Specification.  

 

B.0 EXCAVATION AND EARTHWORK  

B.1 SITE CLEARANCE  

Site clearance shall include the cutting down of all trees, stumps, bushes, vegetation 

and rubbish, burning the debris arising in approved locations and cutting remaining 

materials to a tip provided by the Contractor.  

  

B.2 NATURE OF THE SOIL  
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The Contractor is advised to visit the site and ascertain the nature of the ground to be 

excavated and he shall price accordingly and no claim will be allowed for want of 

knowledge in this respect.  

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, 

murram, turf, soft rock, boulders or whatever other subsoil is encountered except hard 

rock as defined below.  

B.3 FOUNDATION EXCAVATIONS  

The foundation trenches and column bases shall be excavated to widths and depths 

of the concrete foundations shown on the drawings or to such widths and depths as 

the Engineer may instruct after examination of the excavations. Quantities of all 

excavations shall be measured and valued by the Quantity Surveyor and any 

difference between such measurement and the measurements herein given shall be 

dealt with as a variation to the Contract.  

If however, the Contractor excavates to any greater depths than shown in the drawing 

or as instructed by the Engineer, then he shall at his own expense fill such extra depth 

of excavation with concrete as specified for the foundations to the satisfaction of the 

Engineer. The Contractor shall not be paid for the cost of any excavation executed 

deeper or wider than shown on the drawings or instructed by the Engineer or the cost 

of back filling such excavation or disposing of surplus.  

B.4 SURPLUS SOIL DISPOSAL  

Excavated material not required for subsequent refilling shall be removed to areas off 

site which shall be approved by the Architect.  

B.5 TOP SOIL FOR SPREADING  

Where required in the Bills of Quantities, top soil required for subsequent spreading 

over finished work shall be especially selected and shall be dumped in special heaps 

as indicated by the Architect. Such top soil shall be reasonably free from vegetation to 

the satisfaction of the Architect and shall be compacted as little as possible in the 

heaps.  

B.6 FILLING UNDER SURFACE BEDS IN BUILDINGS  

i) MURRAM FILLING  

Murram for filling as base course shall be from an approved source and of the highest 

quality. It shall be laid in layers not less than 150mm thick and not greater than 230mm 

thick prior to compaction. Water will be applied to O.M.O. and each layer will be 

thoroughly compacted by at least 8 passes of a 10 ton smooth wheeled roller or a 2 

ton vibrating roller until all movement ceases and 100% California Bearing Ratio 

(C.B.R.) is obtained.  

ii) HARDCORE FILLING  
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Hardcore filling shall be crushed rock, broken concrete or other approved hard 

granular materials broken to pass not greater than a 150mm ring or to be 75% of the 

finished thickness of the layers being compacted whichever is the less and graded so 

that it can be easily and thoroughly compacted by rolling. The filling is to be laid in 

layers each of a consolidated thickness not exceeding 230mm.   

B.7 ANTI-TERMITE TREATMENT  

Where described the top surface of filling shall be treated with Gladiator T.C. pesticides 

to be supplied and applied by Rentokil Ltd. P.O Box 44360, Nairobi or other equal and 

approved firm strictly in accordance with the satisfaction of the Architect. The 

Contractor must destroy the termite nests found within the perimeter of the building 

and within 20 meters from the building externally and take out and destroy queens, 

impregnate holes and tunnels with approved insecticide and backfill with hard material, 

well rammed and consolidated. The specialist shall be required to issue a 10 year 

guarantee to the Employer.  

B.8 POLYTHENE SHEETING  

Polythene sheeting shall be produced by an approved manufacturer. Joints in sheeting 

shall be treble folded with a 150mm fold and taped at 300mm intervals with 50mm 

wide back plastic adhesive tapes. The sheeting shall not stretch but shall be laid with 

sufficient wrinkles to permit shrinkage up to 15%.  

The Contractor shall ensure that the membrane is not pierced by laying and 

concerting.  

B.9 EXISTING SERVICES  

Before commencing works, the Contractor shall at his own expense ascertain in writing 

from the relevant Local authorities and all other public bodies, companies and persons 

who may be affected, the position and depths of their respective ducts, cables, mains 

or pipes and appurtenance. He shall there upon search for and locate such services.  

Active existing services shall be adequately protected from damage or relocated as 

directed by the Architect. Inactive services shall be removed or sealed off in 

accordance with the direction of the Architect.  

B.10 PROTECTION  

The Contractor shall protect all graded and filled areas from the actions of the 

elements. Any settlement or washing away that occur prior to acceptance of the works 

shall be repaired and grades re-established to the required elevations and slopes.  

 

 

C.0 CONCRETE WORK  
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C.1 CODES OF PRACTICE  

All workmanship, materials, tests and performances in connection with reinforced 

concrete shall be in conformity with the latest edition of the British Standard for 

concrete works B.S. 8110 parts 1&2, B.S. 8004, B.S. 8007) and any other approved 

Local and International standards.  

Where inconsistency exists between these preambles and these standards, the 

Contractor shall notify the Engineer in good time for his clarification as to which of the 

two implications on the Contract.    

C.2 SUPERVISION  

A competent person approved by the Engineer shall be employed by the Contractor 

whose duty will be to supervise all stages in the preparation and placing of the 

concrete. All cubes shall be made and site tests carried out under his direct supervision 

on consultation with the Engineer.  

C.3 CEMENT  

Cement unless otherwise specified shall be Ordinary Portland cement or a brand and 

source approved by the Engineer and shall comply with the requirements of K.S.02-

21. A manufacturer’s certificate of test in accordance with K.S.02.21 shall be supplied 

for each consignment delivered to the Site.  

C.4 AGGREGATE  

Aggregates shall conform to the requirement K.S.02-95 and all the proposed sources, 

types and grading test results of all aggregates are to be approved in all respects by 

the Engineer before work commences.  

If in the opinion of the Engineer the aggregate meets with the above requirement but 

is dirty or altered in any manner it shall be screened and/or washed in clean water at 

the Contractor’s expense.  

Aggregate shall be delivered to the site in their prescribed sizes or gradings and shall 

be stock-piled on paved areas to boarded platforms in separate units to avoid 

intermixing. On no account shall premixed cores aggregates be brought to the 

patching plant. On no account shall aggregates be stock-piled on the ground.  

C.5 WATER  

The water used for mixing concrete shall be from an approved source, clean, fresh 

and free from harmful matter and comply with the requirements of B.S.3148.  

C.6 QUALITY CONTROL AT WORKS STAGE  

Once the concrete mix is accepted form preliminary to works stage, the principal basis 

of control shall be analysis of the cube test results at 28 days.  
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C.7 CEMENT  

The quantity of cement shall be measured by weight. Where delivered in bags, each 

batch of concrete is to contain one or more bags of cement in accordance with the 

proportions specified.   

For non-structural concrete, volume batching may be used as indicated below:  

Class of concrete                   15    10  

Nominal mix by volume                  1:3:6    1:4:8  

Cubic meters of coarse aggregate per 50kg bag of 

cement   
      0.12    0.16  

Cubic meters of coarse aggregate per 50kg bag of 

cement         0.24    0.32  

Maximum size of coarse aggregate 40mm x 40mm or 20mm for blinding concrete 

where described.  

Where batching is by volume, approved gauge boxes as such a size as will give the 

correct proportions shall be used, and full account shall be taken of bulking due to high 

moisture content.  

C.8 CONSTRUCTION JOINTS  

Construction joints shall be permitted only at the positions predetermined on the 

drawings or as instructed on the Site by the Engineer. In general they shall be located 

at points of maximum shear, viz, vertical at, or near midspans of slabs, ribs and deems.  

  

C.9 FAULTY CONCRETE  

Any concrete which fails to comply with these preambles, or which shows signs of 

setting before it is placed shall be taken out and removed from the batch; where 

concrete is found to be defective after it has set the concrete shall be cut out and 

replaced in accordance with the Engineer’s instruction. On no account shall any faulty, 

honeycombed, or otherwise defective concrete be repaired or patched until the 

Engineer has made an inspection and issued instructions for the repair.  

 

C.10 STEEL REINFORCEMENT 

The steel reinforcement shall comply with the latest requirements of the following 

Kenyan and British Standards:  

Hot rolled MS for the Reinforcement Concrete            

   KS 02-22  

Hot rolled MS for the Reinforcement Concrete              

 KS 4449  

Cold worked H.Y. steel for the reinforcement concrete          

 BS 4461  

Hard drawn steel wire                    

 BS 4482  
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C.11 FABRIC REINFORCEMENT  

Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement 

to B.S. 4483 and of the size and weight specified and made of wire to B.S 4482.  

  

C.12 FIXING STEEL REINFORCEMENT  

Reinforcement shall be accurately bent to the shapes and dimensions shown on the 

drawings and schedules and in accordance with B.S 4466 and B.S 8110. 

Reinforcement must be cut and bent cold and no welded joints will be permitted unless 

detailed or directed by the Engineer.  

  

C.13 FORMWORK  

The method and system of formwork which the Contractor proposes to use shall be 

approved by the Engineer before construction commences. Formwork shall be 

substantially and rigidly constructed of timber, steel, plastic, precast concrete or other 

approved materials.  

All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from 

warps and loose knots and of scantlings sufficiently strong for their purpose.  

D. WALLING  

D.0 MATERIALS  

D.1 CEMENT  

Cement used for making mortar shall be as described in concrete work.  

D.2 LIME  

The lime for making mortar shall be obtained from an approved source and shall 

comply with B.S. 890 Class A for non-hydraulic lime. The lime can be run to putty in 

an approved lined pit or container. The water to be first run into the pit or container 

and the lime to be added until it is completely submerged, stirred vigorously until all 

lumps are disintegrated and shall be kept constantly covered with water and regularly 

stirred for at least four weeks. The resulting milk–lime then to be run through a fine 

sieve and run into a pit or other container and kept clean and moist  for not less than 

two weeks before being used in the works.  

D.3 SAND  

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp 

hard quality equal to samples which shall be deposited with and approved by the 

Architect. It shall be free from lumps of stone, earth, loam, dust, salt, organic matter 

and other deleterious substances, passed through a fine sieve and washed with clean 

water if so directed by the Architect.  

D.4 WATER  
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Shall be as described in Concrete work.  

D.5 STONE  

All stones shall comply with the requirement of CP 121.202 for masonry and rubble 

walls respectively except where amended or extended by the following clauses.   

D.6 REINFORCED WALLS  

Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure 

that a minimum of 20mm cover is given to the reinforcement unless otherwise 

specified.  

Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is 

not in contact with the blocks or stone.  

D.7 WALL TIES  

Wall ties shall be provided to connect walls to steel or concrete columns and beams 

to connect two unbound leaves of wall.  

Wall ties shall be provided at 450mm centres both vertically and 900mm centres 

horizontally and shall be staggered when used to connect two leaves of unbound wall. 

Wall ties shall be embedded into each material by a minimum of 50mm  

D.8 FAIR FACE  

All concrete and hollow blockwork described as finished with a fair face is to be built 

to a true and even face with the joints finished as specified hereinafter.  

D.9 POINTING  

Pointing of walls shall be prepared for pointing by raking out all loose or friable material 

to a minimum of 15mm to form a square recess. The joints shall then be wetted and 

new mortar shall be forced into the joints and finished as directed.  

E. GLAZING  

E.0 MATERIALS  

E.1 GENERAL  
Glass used in glazing and for mirrors shall be best quality clear glass free from visible 

defects so that to afford uninterrupted vision or reflection as appropriate and without 

obvious distortion.  

E.2 STANDARDS  
Glass for glazing and mirrors shall be approved manufacture and is to comply with 

B.S. 952 in all respects free from flaws, bubbles, specks and other imperfections. E.3. 

CLEAR SHEET GLASS ETC.  
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The clear sheet glass shall be ordinary glazing (OG) quality.   

F. METALWORK  

F.0 MATERIALS  

F.1 GENERALLY  

All materials shall be the best of their respective kinds free from defects and all work 

is to be carried out in the most workmanlike manner and strictly as directed by an 

Architect. The materials in all stages of transportation, handling and stacking shall be 

kept clean and prevented from injury by breaking, bending or distortion and weather 

action.  

F.2 MILD STEEL  

Mild steel shall comply with B.S. 15.  

F.3 HOLLOW SECTION TUBING  

Square and rectangular hollow section tubing shall be hot rolled mild steel in 

accordance with Grade 43C of B.S. 4360.  

F.4 BOLTS, NUTS AND WASHERS  

These shall be fabricated from materials which comply with B.S.15 and each 

manufactured item shall comply with the appropriate B.S.  

F.5 GALVANIZED SHEET STEEL  

Stainless steel tube shall be Asthenic steel B.S. comparable to B.S. 1449 Type 316 S 

16\.  

F.7 STEEL GRILLES  

Steel grilles shall be manufactured from section conforming to B.S.990 of heavy duty 

sections of the metric W20 range of approved manufacture and design approved by 

the Architect.  

After manufacture and before delivery to site steel windows are to be hot galvanized 

by dipping in a bath of molten zinc or painted with one coat primer.  

WORKMANSHIP  

F.8 WELDING  

All welding is to be in accordance with the requirements of B.S 1856 and 938 and the 

electrodes shall comply with B.S. 639.   

F.9 PAINTING  
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All steel is to be wire brushed and any loose scale, dirt or grease shall be removed 

before any painting is commenced. One coat of red oxide primer type A to B.S. 2523 

shall be applied at the shop.  

Any damage to the printing paint shall be made good to the Architect’s satisfaction.  

F.10 FIXING OF STEEL GRILLES  

Fixing of metal grilles shall include for assembling and fixing, including screwing to 

sub-frames or cutting mortices for lugs in concrete or walling and running with cement 

mortar 91:4, bedding frames in similar mortar, pointing in mastic, bedding sills, 

transoms and mullions in mastic, making good finishing around both sides and fixing, 

and adjusting all fittings and frames.  

G. FLOOR, WALL AND CEILING FINISHING  

G.0 PLASTERWORK  

G.1 GENERALLY  

Render, both internal and external shall be cement and sand in the proportions 1:4 

finished to the thickness specified.  

Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and 

a finishing coat of 1 part cement to 10 parts lime putty. Each coat shall be finished to 

the thickness specified.  

G.2 CEMENT  

Ordinary Portland Cement and shall comply with K.S. 02-21. White and coloured 

cements shall comply with B.S. 12 and be obtained from an approved manufacturer.  

G.3 LIME  

Lime shall be prepared from hydrated lime complying 

with B.S. 890, Part 2. G.4 SANDS  

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.  

G.5 WATER  

Water shall be clean and kept free from all impurities.  

G.6 MIXING OF MATERIALS  

All materials shall be thoroughly mixed in the proportions described. No mixes of 

plasters, other than described shall be used.   

G.7 PERIOD BETWEEN COATS  

Cement – lime undercoats shall be allowed to dry out thoroughly before a further coat 

is applied.  
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G.8 SURFACES OF BEDS AND BACKINGS  

Screeded beds for in-situ finishings of floor finishings bedded in mortar shall be left 

rough from the screeding board. Floated beds for inflexible floor finishing bedded in 

mastic, shall be left with a plain untextured surface. Trowelled beds for flexible 

finishings shall be finished smooth and free from score marks, grooves or depressions. 

Screeded backings for in-situ wall finishings or wall finishings bedded in mortar shall 

be scratched for key. Floated backings for inflexible wall finishings shall be finished 

smooth and free from score marks or depressions. Beds and backings for finishings 

by specialists shall be to the approval of the specialist.  

 

G.9 PREPARATION OF SURFACES  

All surfaces to receive the finishing in this section shall be thoroughly cleaned. Screeds 

to receive finishing bedded in mortar shall be well wetted before laying is commenced.  

H. PAINTING AND DECORATING  

H.0 MATERIALS  

H.1 COLOUR RANGE  

Painting and decorative schemes shall be carried out in colors selected by the 

Architect from the approved range of colors.  

H.2 APPROVAL OF BRANDS  

The contractor shall seek, in writing, approval from the architect for all brands of paint 

he wishes to use.  

H.3 QUALITY OF PRODUCTS  

Where a type of paint is produced by the manufacturer in more than one quality, only 

paints and materials of the first or best quality shall be used in the works. The container 

label shall indicate clearly the quality of the paint being used.  

Where it is not event that the first or best quality of paint is being used, the Architect 

will order the removal of such materials from the site and rectification of any work 

executed with those materials, all at the Contractor’s expense.  

H.5 SAME MAKERS’ MATERIALS USED FOR COATING  

While materials for the work may be obtained from several makers, undercoats and 

finishing coats for a particular surface must be obtained from the same maker, (i.e. 

one makers’ undercoat).   

H.8 REMEDYING DEFECTS DUE TO DEFECTIVE MATERIALS  

All materials, which in the opinion of the Architect are unsatisfactory, shall be 

immediately removed from the site and any work executed with such defective 
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materials shall be made good by the Contractor, at his expense, to the satisfaction of 

the Architect.  

H.15 BLACK BITUMINOUS PAINT  

Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type II for 

drinking water tanks.  

H.20 PRIMER FOR IRON AND STEELWORK  

Primer for iron and steelwork shall be:-  

i) Lead based priming paint complying with B.S. 2523, Type B.  

ii) Calcium plumbate priming paint complying with B.S. 3698, Type A.  

H.25 PRIMER FOR WOODWORK  

Primer for internal woodwork, other than the internal surfaces of external doors, 

windows and their frames and backs of frames and linings, etc., in contact with 

masonry, concrete or plaster, shall be leadless white or light grey priming paint not 

darker than 9-093 of B.S. 4800 which shall be compatible with the subsequent coats 

and obtained from the same maker.  

H.26 OIL PAINTS  

Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be 

approved quality, as appropriate.  

H.27 POLYURETHANE LACQUER  

Polyurethane lacquer shall be an approved single pack or two pack lacquer as 

described of interior or exterior quality, as appropriate.  

H.31 PLASTER, RENDERING, CONCRETE BLOCK WORK AND BRICKWORK  

All plaster or mortar splashes, etc., shall be removed from plaster rendering, concrete, 

block work and brickwork by careful scraping; all holes, cracks, etc., shall be stopped 

and the whole of the surfaces shall be brushed down to remove dust and loose 

materials. In addition, all traces of mould, oil shall be removed from concrete surfaces 

by scrubbing with water and detergent and rinsing with clean water to remove all 

detergent.  

H.35 IRON AND STEEL  

Before fixing, all rust and scale shall be removed from iron and steel surfaces by wire-

brushing, scraping, hammering, flame cleaning etc.   

H.37 HARDWOOD  

All dirt and grease shall be removed from hardwood surfaces. After priming, all nail 

holes and other imperfections shall be stopped.  
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H.38 FIBREBOARD  

All dirt shall be brushed off from fireboard surfaces. After priming all nail holes and 

other imperfections shall be stopped.  

H.39 PLYWOOD  

Surfaces of plywood to be filled as required with a plaster based filler for internal work, 

and a filler as described in stopping here before for external work, and then rubbed 

down and all dust and loose materials brushed off.  

H.40 WOODWORK TO BE PAINTED  

Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed 

down and all knots and resin pockets shall be scorched back and coated with knotting.  

After priming and fixing, all nail holes and other imperfections shall be stopped and 

whole surface shall be rubbed down and all dust brushed off.  

H.41 WOODWORK TO RECEIVE CLEAR FINISH  

All holes and other imperfections in surfaces to receive a clear finish shall be stopped 

and the whole surface shall be rubbed down to a fine satin finish and all dust brushed 

off.  

WORKMANSHIP  

H.42 STANDARD OF WORKMANSHIP  

Prior to the commencement of internal or external decoration, (areas not exceeding 

50sq.m. in total area), and designated by the Architect, shall be completely decorated, 

and after approval shall be used as a standard for the whole of the works. Any 

additional cost involved in carrying out such decoration in advance of the general work 

shall be deemed to be included in the contract sum. Such decorated surfaces shall be 

made good and touched up as necessary prior to the handing over of the works.  

H.43 STIRRING OF MATERIALS  

The contents of all cans and containers of all materials must be properly and 

thoroughly stirred before and during use and shall be suitably strained as and when 

necessary.   

H.44 MANUFACTURER’S INSTRUCTIONS  

All materials shall be used strictly in accordance with instructions issued by the 

manufacturers concerned. The addition of thinners, driers or other materials will only 

be permitted when specially required by the maker and the procedure approved by the 

Architect.  

H.45 BRUSH WORK  
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Unless otherwise described, all coatings shall be applied by brush. Written permission 

must be obtained from the Architect for the application of coatings by spray or roller 

where not as described, and if permission is granted, such application shall not result 

in extra cost to the Employer.  

 
DRAWINGS 

 
Note 1. The tender drawings including Site plans should be annexed in a 
separate booklet and issued To bidders during the Pre Tender Site meeting.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL SPECIFICATIONS OF MATERIALS AND WORKS FOR ELECTRICAL 
WORKS 
 
 

2.1 General 
2.2 Standard of Materials 
2.3 Workmanship 
2.4 Procurement of Materials 
2.5 Shop Drawings 
2.6 Record Drawings 
2.7 Regulations and Standards 
2.8 Setting out Works 
2.9 Position of Electrical Plant and Apparatus 
2.10 M.C.B Distribution Panels and Consumer Units 
2.11 Fused Switchgear and Isolators 
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2.12 Conduits and Conduit Runs 
2.13 Conduit Boxes and Accessories 
2.14 Labels 
2.15 Earthing 
2.16 Cables and Flexible Cords 
2.17 Armoured PVC Insulated and Sheathed Cables 
2.18 Cable Supports; Markers and Tiles 
2.19 PVC Insulated Cables 
2.20 Heat Resisting CableS                
2.21 Flexible Cords 
2.22 Cable Ends and phase Colours 
2.23 Cable Insulation Colours 
2.24 Sub-circuit Wiring 
2.25 Space Factor 
2.26 Insulation 
2.27 Lighting Switches 
2.28 Sockets and Switched sockets 
2.29 Fused Spur Boxes 
2.30 Cooker Outlets 
2.31 Connectors 
2.32 Lampholders 
2.33 Lamps 
2.34 lighting Fittings Street lighting Lanterns 
2.35 Position of Points and Switches 
2.36 Street/Security Lighting Columns 
2.37 Timing Control Switch 
2.38 Wiring System for Street Lighting 
2.39 Metal control Pillar 
2.40 Current Operated Earth leakage circuit breaker 
2.41 MV Switchboard  
2.42 Steel Conduits and Steel Trunking 
2.43 Testing on Site                                                                       
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2.1 SHOP DRAWINGS 
 
Before manufacture or Fabrication is commenced the sub-contractor shall 
submit Two copies of detailed drawings of all control pillars, meter cubicles, 
medium voltage switchboards including their components showing all 
pertinent information including sizes, capacities, construction details, etc, as 
may be required to determine the suitability of the equipment for the approval 
of the Engineer.  Approval of the detailed drawings shall not relieve the sub-
contractor of the full responsibility of errors or the necessity of checking the 
drawings himself or of furnishing the materials and equipment and performing 
the work required by the plans and specifications. 

 
2.2 RECORD DRAWINGS 

 
These diagrams and drawings shall show the completed installation including 
sizes, runs and arrangements of the installation.  The drawings shall be to 
scale not less than  1 :50 and shall include plan views and section. 
 
The drawings shall include all the details which may be useful in the operation, 
maintenance or subsequent modifications or extensions to the installation. 
 
Three sets of diagrams and drawings shall be provided, all to the approval of 
the Engineer. 
 
One coloured set of line diagrams relating to operating and maintenance 
instructions shall be framed and, mounted in a suitable location. 
 

 
2.3 REGULATIONS AND STANDARDS 

 
All work executed by the Sub-contractor shall comply with the current edition 
of the “Regulations” for the Electrical Equipment of Buildings, issued by the 
Institution of Electrical Engineers, and with the Regulations of the Local 
Electricity Authority. 
 
Where the two sets of regulations appear to conflict, they shall be clarified with 
the Engineers.  All materials used shall comply with relevant Kenya Bureau of 
Standards Specification. 
 

2.4 SETTING OUT WORK 
 

The sub-contractor at his own expenses; is to set out works and take all 
measurements and dimensions required for the erection of his materials on 
site; making any modifications in details as may be found necessary during 
the progress of the works, submitting any such modifications or alterations in 
detail to the Engineer before proceeding and must allow in his Tender for all 
such modifications and for the provision of any such sketches or drawings 
related thereto. 
 

2.5 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 
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The routes of cables and approximate positions of switchboards etc, as shown 
on the drawings shall be assumed to be correct for purpose of Tendering, but 
exact positions of all electrical Equipment and routes of cables must be agreed 
on site with the Engineer before any work is carried out. 
 

2.6 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 
All cases of MCB Panels and consumer units shall be constructed in heavy 
gauge sheet with hinged covers. 
 
Removable undrilled gland plates shall be provided on the top and bottom of 
the cases.  Miniature circuit breakers shall be enclosed in moulded plastic with 
the tripping mechanism and arc chambers separated and sealed from the 
cable terminals. 
 
The operating dolly shall be tripfree with a positive movement in both make 
and break position.  Clear indication of the position of the handle shall be 
incorporated. 
 
The tripping mechanism shall be on inverse characteristic to prevent tripping 
in temporary overloads and shall not be affected by normal variation in 
ambient temperature. 
 
A locking plate shall be provided for each size of breaker;  A complete list of 
circuit details on typed cartridge paper glued to stiff cardboards and covered 
with a sheet of perspex, and held in position with four suitable fixings, shall be 
fitted to the inner face of the lids of each distribution panel.  The appropriate 
MCB ratings shall be stated on the circuit chart against each circuit in use:  
Ivorine labels shall be secured to the insulation barriers in such a manner as 
to indicate the number of the circuits shown on the circuit chart. 
Insulated barriers shall be fitted between phases, and neutrals in all boards, 
and to shroud live parts. 
 
Neutral cables shall be connected to the neutral bar in the same sequence as 
the phase cables are connected to the MCB’s.  This shall also apply to earth 
bars when installed. 
 

2.7  FUSED SWITCHGEAR AND ISOLATORS 
All fused switchgear and isolators whether mounted on machinery, walls or 
industrial panels shall conform to the requirements of KS 04 – 226 PART: 1: 
1985. 
 
All contacts are to be fully shrouded and are to have a breaking capacity on 
manual operations as required by KS 04 – 182: 1980. 
 
Fuse links for fused switches are to be of high rupturing capacity cartridge 
type, conforming to KS 04 – 183: 1978. 
 
Isolators shall be load breaking/fault making isolators. 
 
Fused switches and isolators are to have separate metal enclosures.  
Mechanical interlocks are to be provided between the door and main switch 
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operating mechanism so arranged that the door may not be opened with the 
switch in the ‘ON’ position.  Similarly; it shall not be possible to close the switch 
with the door open except that provision to defeat the mechanical interlock 
and close the switch with the door in the open position for test purposes.  The 
‘ON’ and ‘OFF’ positions of all switches and isolators shall be clearly indicated 
by a mechanical flag indicator or similar device.  In T.P & N fused switch units, 
bolted neutral links are to be fitted. 

 
2.8 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
 
All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC 
in accordance with KS 04 – 179: 1988 and IEE Regulations.  No conduit less 
than 20mm in diameter shall be used anywhere in this installation. 
 
Conduit shall be installed buried in plaster work and floor screed except when 
run on wooden or metal surface when they will be installed surface supported 
with saddles every 600mm.  Conduit run in chases shall be firmly held in 
position by means of substantial pipe hooks driven into wooden plugs. 
 
The Sub-contractors attention is drawn to the necessity of keeping all conduits 
entirely separate from other piping services such as water and no circuit 
connections will be permitted between conduits and such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining 
to switch boxes and conduit outlet points for fittings:   
                                                        
The systems, when installed and before wiring shall be kept plugged with well 
fitting plugs and when short conduit pieces are used as plugs, they shall be 
doubled over and tied firmly together with steel wire; before wiring all conduit 
systems shall be carried out until the particular section of the conduit 
installation is complete in every respect. 
                                                 
The sets and bends in conduit runs are to be formed on site using appropriate 
size bending springs and all radii of bends must not be less than 2.5 times the 
outside diameter of the conduit.  No solid or inspection bends, tees or elbows 
will be used. 
 
Conduit connections shall either be by a demountable (screwed up) assembly 
or adhesive fixed and water tight by solution.  The tube and fittings must be 
clean and free of all grease before applying the adhesive.  When connections 
are made between the conduit and switch boxes, circular or non-screwed 
boxes, and care shall be taken that no rough edges of conduit stick out into 
the boxes. 
 
Runs between draw in boxes are not to have more than two right angle bends 
or their equivalent.  The sub-contractor may be required to demonstrate to the 
Engineers that wiring in any particular run is easily withdrawable and the sub-
contractor may, at no extra cost to the contract; be required to install additional 
draw-in boxes required.  If conduit is installed in straight runs in excess of 
6000mm, expansion couplings as manufactured by Egatube shall be used at 
intervals of 6000mm. 
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Where conduit runs are to be concealed in pillars and beams, the approval of 
the Structural Engineer, shall be obtained.  The sub-contractor shall be 
responsible for marking the accurate position of all holes, chases etc, on site, 
or if the Engineer so directs, shall provide the Main Contractor with 
dimensional drawings to enable him t o mark out and form all holes and 
chases.  Should the sub-contractor fail to inform the main contractor of any 
inaccuracies in this respect they shall be rectified at the sub-contractors 
expense? 
 
It will be the Sub-contractors responsibility to ascertain from site, the details 
of reinforced concrete or structural steelwork and check from the builder’s 
drawings the positions of walls, structural concrete and finishes.  No reinforced 
concrete or steelwork may be drilled without first obtaining the written 
permission of the Structural Engineer.                                                                           

 
The drawings provided with these specifications indicate the appropriate 
positions only of points and switches, and it shall be the Sub-Contractors 
responsibility to mark out and centre on site the accurate positions where 
necessary in consultation with the Architect and the Engineer.  The sub-
contractor alone shall be responsible for the accuracy of the final position. 

 
2.13  CONDUIT BOXES AND ACCESSORIES 
 

All conduit outlets and junction boxes are to be either malleable iron and of 
standard circular pattern of the appropriate type to suit saddles being used or 
super high impact PVC manufactured to KS 04 – 179 : 1983. 
 
Small circular pattern boxes are to be used with conduits up to and including 
25mm outside diameter.  Rectangular pattern adaptable boxes are to be used 
for conduits of 32mm outside diameter and larger.  For drawing in of cables in 
exposed runs of conduit, standard pattern through boxes are to be used: 
 
Boxes are to be not less than 50mm deep and of such dimensions as will 
enable the largest appropriate number of cables for the conduit sizes to be 
drawn in without excessive bending. 
 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit 
installation is concealed and the sub-contractor shall allow one such box per 
fitting, except where fluorescent fittings are specified when two such boxes 
per fitting shall be fitted flush with ceiling and if necessary fitted with break 
joint rings.  Pattresses shall be fitted where required to outlets on surface 
conduit runs. 
 
Adaptable boxes are to of PVC or  mild steel (of not less than 12swg) and 
black enamelled or galvanised finish according to location.  They shall be of 
square or oblong shape location.  They shall be of square or oblong shape 
complete with lids secured by four  2 BA brass roundhead screws;  No 
adaptable box shall be less than 75mm x 75mm x 50mm or larger  than 
300mm x 300mm x 75mm and shall be adequate in depth in relation to the 
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size of conduit entering it.  Conduits shall only enter boxes by means of 
conduit bushes.                                                

2.14   LABELS 
 

Labels fitted to switches and fuseboards;- 
 
(i) Shall be Ivorine engraved black on white. 

 
(ii) Shall be secured by R.H brass screws of same manufacturing 

throughout. 
 

(iii) Shall be indicated on switches:- 
a) Reference number of switch 

 
b) Special current rating 

 
c) Item of equipment controlled 

 
(iv) Shall indicate on MCB panels 

a) Reference number 
b) Type of board, i.e;, lighting, sockets, etc,. 
c) Size of cable supplying panel 
d) where to isolate feeder cable 

(v) Shall  be generally not less than 75mm x 50mm. 
 

2.15 EARTHING 
 

The earthing of the installation shall comply with the following requirements;- 
 
(i) It shall be carried out in accordance with the appropriate sections of the 

current edition of the Regulations, for the Electrical Equipment of 
Buildings issued by Institute of Electrical Engineers of Great Britain. 

 
(ii) At all main distribution panels and main service positions a 25mm x 

3mm minimum cross sectional area Copper tape shall be provided and 
all equipment including the lead sheath and armouring of cables, 
distribution boards and metal frames  shall be bonded thereto. 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of  a 
copper tape or cable of suitable cross sectional area to an earth 
electrode which shall be a copper earth rod (see later sub-clause). 

 
(iv) All tapes to be soft high conductivity copper, untinned except where 

otherwise specified and where run underground on or through walls, 
floors, etc., it shall be served with corrosion resisting tape or coated 
with corrosion compound and braided 

(v) Where the earth electrode is located outside the building  a removable 
test link shall be provided inside the building as near as possible to the 
point of entry to the tape, for isolating the earth electrode for testing 
purposes. 

(vi) Earthing of sub-main equipment shall be deemed to be satisfactory 
where the sub-main cables are M.I.C.S. or conduit with separate earth 
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wire, and installation is carried out in accordance with the figures stated 
in the current edition of the I.E.E Regulations. 

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be 
proprietary manufacture, solid hand drawn copper of 15mm diameter 
driven into the ground to a minimum depth of 3.6m.  It shall be made 
up to 1.2m sections with internal screw and socket joints and fitted with 
hardened steel tip and driving cap. 

(viii) Earth plates will not be permitted 
(ix) Where an earth rod is used the earth resistance shall be tested in the 

manner described in the current edition of the IEE Regulations, by the 
Sub-Contractor in the presence of the Engineer and the Sub-Contractor 
shall be responsible for the supply of all test equipment. 

(x) Where copper tape is fixed to the building structure it structure it shall 
be by means of purpose made non-ferrous saddles which space the 
conductor away from the structure a minimum distance of 20mm.  
Fixings, shall be made using purpose made plugs; No fixings requiring 
holes to be drilled through the tape will be accepted. 

(xi) Joints in copper tape shall be tinned before assembly riveted with a 
minimum of two copper rivets and seated solid.   

 
(xii) Where holes are drilled in the earth tape for connection to items of 

equipment the effective cross sectional area must not be less than 
required to comply with the IEE regulations. 

 
 

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-
ferrous material. 

 
(xiv) Attention is drawn to the need for the earthing metal parts of lighting 

fittings and for bonding ball joint suspension in lighting fittings. 
 
2.16   CABLES AND FLEXIBLE CORDS 
 

All cables used in this Sub-Contract shall be manufactured in accordance with 
the current appropriate Kenya standard Specification which are as follows:- 
 
P.V.C.  Insulated Cables and Flexible Cords                    -          Ks 04-192:1988 
 
PVC Insulated Armoured Cables                                      -          Ks 04-194:1990 
 
Armouring of Electric cables                                             -          Ks 04-290:1987 
 
The successful Sub-Contractor will, at the Engineers discretion be required to 
submit samples of cables for the Engineers approval; the Engineer reserves 
the right to call for the cables of an alternative manufacture without any extra 
cost being incurred. 
P.V.C.  Insulated cables shall be 500/1000 volt grade.  No cables smaller than 
1.5mm² shall be used unless otherwise specified.  The installation and the 
finish of cables shall be as detailed in later clauses.  The colour of cables shall 
conform with the details stated in the “Cable   Braid and insulation Colours” 
Clause. 
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2.17    ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-
187/188 with copper stranded conductors. 
 
The wire armour of the cable shall be used wholly as an earth continuity 
conductor and the resistance of the wire armour shall have a resistance not 
more than twice of the largest current carrying conductor of the cable. 
 
P.V.C./S.W.A./P.V.C.  cables shall be terminated using “Telecom”  “B” type or 
approved equal or approved equal glands and a P.V.C. tapered sleeve shall 
be provided to shroud each gland. 
                                                   

 
Where cables rise from floor level to switchgear etc.,  they shall be protected 
by P.V.C. conduit, to a height of 600mm from finished floor level, whether the 
cable is run on the surface or recessed into the wall. 
 

2.18   CABLE SUPPORTS, MARKERS AND TILES 
 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts 
or on ceilings by means of die cost cables hooks or clamps, or appropriate 
size to suit cables, fixed by studs and back nuts to their channel sections.   
 
Alternatively, fixing shall be by BICC claw type cleating system with die-cast 
cleats and galvanized mild steel back straps or similar approved equal 
method.  For one or two cables run together the cleats shall be fixed a special 
channel section supports or back straps described above which shall in turn 
be secured to walls or ceilings of ducts by raw bolts. 
 
In excessively damp or corrosive atmospheric conditions special finishes may 
be required and the Sub-contractor shall apply to the Engineer for further 
instructions before ordering cleats and channels for such areas. 
 
The above type of hooks and clamps and channels or cleats and blackstrap 
shall also be used for securing cables in vertical ducts. 
 
Cables supports shall be fixed at 600mm maximum intervals, the supports 
being supplied and erected under this Sub-contract.  Saddles shall not be 
used for supporting cables nor any other type of fixing other than one of the 
two methods described above or other system which has received prior 
approval of the Engineer; 
 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work 
in close liaison with other services Sub-contractors.   
 
The Sub-Contractor shall include for the provision of fixing of approved type 
coloured slip on cables end markers to indicate permanently the correct phase 
and neutral colours on all ends. 
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Provision shall be made for supplying and fixing approved non-corrosive metal 
cable markers to be attached to the outside of all PVC/SWA/PVC cables at 
15mm intervals indicating cable size and distinction. 

 

Where PVC/SWA/PVC cables are outside the building they shall be laid 
underground 750mm deep with protecting concrete interlocking cover tiles laid over 
which shall be provided and laid under this Sub-contract.   

                                                      
All necessary excavations and reinstatement of ground including sanding or 
trenches will be carried out by the Sub-Contractor, unless otherwise stated. 
 

2.19   PVC INSULATED CABLES 
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt 
grade cables, or equal approved. 
 
PVC cables shall conform to the details of the “Cables and Flexible cords” and 
“Cable Braid and Insulation Colours” clauses. 
 

2.20     HEAT RESISTING CABLES 
Final connections to cookers, water heaters, etc., shall be made using butyl 
rubber insulated cable as CMA reference 610 butyl (Single core 600/1000 
Volt).   
 
This type of cable shall be used in all instances where a temperature 
exceeding 100°F, but not exceeding 150°F is likely to be experienced.  Final 
connections to all lighting fittings (and other equipment where a temperature 
in excess of 150°c likely to be experienced) shall be made using silicon rubber 
insulated cable or equal and approved. 
 

2.21   FLEXIBLE CORDS 
 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord 
shall be less than 24/0.2mm in size unless otherwise specified. 
 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 
watts.  For all other types of lighting fittings the flexible cable shall be silicone 
rubber insulated. 
 
No polythene insulated flexible cable shall be used in any lighting fitting or 
other appliance (see “Heat Resisting Cables” Clause 30). 
 

2.22  CABLE ENDS AND PHASE COLOURS 
 

All cable ends connected up in switchgear, MCB panels etc;, shall have the 
insulation carefully cut back and the ends sealed with Hellerman rubber slip 
on cable end markers.                                                          
 
The markers shall be of appropriate phase colour for switch and all other live 
feeds to the details of the “Cable Insulation Colours” clause.  Black cable with 
black end markers shall only be used for neutral cables.                                                           
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2.23    CABLE INSULATION COLOURS 

Unless otherwise stated in later clauses the insulation colours shall be in 
accordance with the following table. 
 
Where other systems are installed the cable colours shall be in accordance 
with the details stated in the appropriate clause. 
 
 SYSTEM             INSULATION COLOUR      CABLE END 
MARKER  

Main and Sub-Main  

 
a)   Phase                    Red                                                    Red 
 
b)    Neutral                 Black                                                 Black 

 
 

1) Sub-Circuits 
        Single Phase 
 
        a)   Phase                  Red                                                    Red                      

 
    b)   Neutral                 Black                                                 Black 
 
 

2.24   SUB-CIRCUIT WIRING 
For all lighting and sockets wiring shall be carried out in the “looping in” system 
and there shall be no joints whatsoever.  No lighting circuits shall comprise 
more than 20 points when protected by 10A MCB.  Cables with different cross-
section area of copper shall not be used in combination. 
 
Lighting circuits P. V.C. cable 1.5mm² for all lighting circuits indicated on the 
drawing.                                                   
Power circuits P.V.C cable (minimum sizes). 
(i) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 
(ii) 2.5mm² for one 15Amp socket. 

 
(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 

Amp MCB. 
The wiring sizes for lighting circuits and sockets are shown on the drawings.  
In such cases, the sizes shown on the drawings shall prevail over the sizes 
specified. 
 
Wiring sizes for other appliances shall be shown on the drawing or specified 
in later clauses of this specification. 
 

2.25   SPACE FACTOR 
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The maximum number of cables that may be accommodated in a given size 
of conduit or trunking or duct is not to exceed the number in Tables B.5 and 
B.6 or as stated in Regulation B.91, B.117 and B.118 of the I.E.E Regulations 
whichever is appropriate. 
 

2.26   INSULATION 
 

The insulation resistance to earth and between poles of the whole wiring 
system, fittings and lumps, shall not be less than the requirements of the latest 
edition of the I.E.E Regulations.  Complete tests shall be made on all circuits 
by the Sub-contractor before the installations are handed over. 
 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  
The Engineer will then check test with his own instruments if necessary. 
 

2.27   LIGHTING SWITCHES 
 

These shall be mounted flush with the walls, shall be contained in steel or alloy 
boxes and shall be of the gangs ratings and type shown in the drawings.  They 
shall be as manufactured by M.K. Electrical Ltd., or other equal and approved 
to KS 04 – 247:  1988                                             

   
2.28   SOCKETS AND SWITCHED SOCKETS 
 

These shall be flush pattern in steel/pvc box and shall be of the gangs and 
type specified in the drawings. 
 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by 
“M.K. Electrical Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 
 

2.29   FUSED SPUR BOXES 
 

These shall be flush, D.P switched as in steel/pvc box and of type and make 
specified in the drawings complete with pilot light and as manufactured by “M. 
K. Electrical Company Ltd”, or other approved equal. KS 04 – 247: 1988 

 
2.30  COOKER OUTLETS 
 

These shall be flush mounted with 13-A switched socket outlet and neon 
indicator Lamps.The cooker control units shall be as manufactured by “M.K. 
Electrical Company Ltd”, or other approved equal KS 04 – 247: 1988 
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2.31  CONNECTORS 
Shall be specified in the drawings and appropriate rating.  These shall be fitted 
at all conduit box lighting point outlets for jointing of looped P.V.C cables with 
flexible cables of specified quality. 
 

2.32   LAMPHOLDERS 
 

Shall be of extra heavy H.O skirted and shall be provided for every specified 
lighting fitting and shall be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. 
holders shall be heavy brass type (except for plain pendants where the 
reinforced bakelite type shall be used).  The screwed cap of the E.S and 
G.E.S. holders shall be connected to the neutral. 
 
Where lampholders are supported by flexible cable, the holders shall have 
“cord grip” arrangements and in the case of metal shades earthing screws 
shall be provided on each of the holders. 
 
The Sub-Contractor must order the appropriate type of holder when ordering 
lighting fittings, to ensure that the correct types of holders are provided 
irrespective of the type normally supplied by the manufacturers.                                                                                                           
 

2.33   LAMPS 
 

All lamps shall be suitable for normal stated supply voltage and the number 
and sizes of lamps detailed on the drawings shall be supplied and fixed.  The 
Sub-Contractor must verify the actual supply voltage with the supply authority 
before ordering the lamps. 
 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 
112:1978 for general service lamps and KS 04 – 307:1985 for lamps other 
than general services.  Tubular fluorescent lamps shall comply with KS 04 – 
464:1982 
 
Pearl lamps shall be used in all fittings unless otherwise specified. 
 

2.34   LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
This Sub-Contract shall include for the provision, handling charges, taking the 
delivery, safe storage, wiring (including internal wiring) assembling and 
erecting of all lighting fittings shown on the drawings. 
 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H 
screws.  These to be in line with metal finish of fittings.  The lighting fittings are 
detailed for the purpose of establishing a high standard of finish and under no 
circumstances will substitute fittings be permitted.                                                                                                                                          
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings 
shall be secured to suitable support in addition to the central conduit box 
fittings.  Supports shall be provided and fixed by the Sub-Contractor. 
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The whole of the metal work of each lighting fittings shall be effectively bonded 
to earth.   In the case of ball and/or knuckle joints short lengths of flexible cable 
shall be provided, bonded to the metal work on either side of the joints.  If the 
above provisions are not made by the manufacturers -, the Sub-contractor 
shall include cost of additional work necessary in his tender.  See “Flexible 
Cords” clause for details of internal wiring of lighting fittings.  Minimum size of 
internal wiring shall be 20/0.20mm (23/0067).  Each lighting fitting shall be 
provided with number type and size of lamps as detailed on the drawings.  It 
is to be noted that some fittings are suspended as shown on the drawings. 

 
Where two or more points are shown adjacent to each other  on the drawings, 
e.g socket outlet and telephone outlet, they shall be lined up vertically or 
horizontally on the centre lines of the units concerned.                                                    

    
Normally, the units shall be lined up on vertical centre lines, but where it is 
necessary to mount units at low level they shall be lined up horizontally. 
 

2.35 POSITIONS OF POINTS AND SWITCHES 
 

Although the approximate positions of all points are shown on the drawings, 
enquiry shall be made as to the exact positions of all M.C.B panels, lighting 
points, socket outlets etc, before work is actually commenced.  The Sub-
contractor must approach the Architect with regard to the final layout of all 
lights on the ceiling and walls. 
 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of 
Works, or the General Foreman on site regarding the positions of all points 
before fixing any conduit etc.  The Sub-Contractor shall be responsible for all 
alterations made necessary by the non-compliance with the clause. 

 
2.36  STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 

The column shall be at a minimum of 225mm in the ground on 75mm thick 
concrete foundations and the pole upto 150mm shall be surrounded with 
concrete.  The top bracket and plain section of the columns shall be common 
to and interchangeable with all brackets with maximum mismatching tolerance 
of 3mm between any pole and bracket.  After manufacture and before erection 
the columns shall be treated with an approved mordant solution which shall 
be washed off and the whole allowed to dry.  Thereafter, the columns shall be 
painted with one undercoat and two coats of gloss paint to an approved colour.  
All columns shall be complete with fused cut-outs. 

2.37   TIMING CONTROL SWITCH 
These shall be installed where shown on the drawings.  Photocell timing 
control circuits which will operate ‘on’ with a specified level of darkness and 
‘off’ with a given level of light.  The initial adjustment will be done with approval 
of the Electrical Engineer. 
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2.38  WIRING SYSTEM FOR STREETLIGHTING 
 

Cables shall be as indicated on the drawings, and shall be laid in a cable 
trench 450mm deep along the road sides and 600mm deep across the roads 
and 900mm away from the road kerb or 1500mm away from the edges of the 
road.  ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at every pole.  
Wiring to the lanterns on each pole shall be with 1.5mm² PVC twin insulated 
and sheathed cable with earth wire shall be laid at least 600mm below the 
finished road level on a compact bed of murram at least 50mm thick and 
covered with a concrete surrounded 150mm thick. 
  

2.39   METAL CONTROL PILLAR 
 

These shall be metal clad and fabricated as per contract drawings and 
specification.  The Sub-Contractor shall supply, install, test and commission 
control pillars including supplying, fixing connecting switchgears as detailed 
on the appropriate drawings. 
 

2.40  CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 
 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 
rated at 240 volts D.P. 50 cycles A.C. Mains. 
 
The breaker shall be provided with test switch and fitted in weather proof 
enclosure for surface mounting.  The rated load current and earth fault 
operating current shall be as specified in the drawings.  These shall be as 
manufactured by Crabtree, Siemens or other equal and approved. 
 

2.41   M.V. SWITCHBOARD AND SWITCHGEAR 
 

The switchboard shall be manufactured in accordance with KS04-226 which 
co-ordinates the requirements for electrical power switchgear and associated 
apparatus.  It is not intended that this K.S. should cover the requirements for 
specified apparatus for which separate Kenyan Standard exist.  All equipment 
and material used in the switchboard shall be in accordance with the 
appropriate Kenya Standard. 
 

The switchboard shall comprise the equipment shown on the drawings together 
with all current transformers, auxiliary fuses, labels, small wiring and 
interconnections necessary for the satisfactory operation of the switchboard 

Switchboard shall be of the flush fronted, enclosed, metal clad type with full 
front or rear access as called for in the particular specifications, suitable for 
indoor use, sectionalized as necessary to facilitate transport and erection.  The 
maximum height of the switchboard is to be approximately 2.0 meters. A 
suitable connection chamber containing all field terminals shall be provided at 
the top or bottom of the switchboard as appropriate. 

 
Before manufacture, the Sub-Contractor shall submit to the consulting 
Engineer for approval of detailed drawings showing the layout, construction 
and connection of the switchboard. 



93 

 

 
All bus-bars and bus-bar connections shall consist of high conductivity copper 
and be provided in accordance with KS 04-226: 1985.  The bus-bars shall be 
clearly marked with the appropriate phase and neutral colours which should 
be red, yellow, blue for the phases and black for neutral.  The bus-bars shall 
be so arranged in the switchboard that the extensions to the left and right may 
be made in the future with ease should the need arise. 
 
Small wiring, which will be neatly arranged and cleated, shall be executed in 
accordance with B.S. 158 and the insulation of the wiring shall be colored 
according to the phase or neutral connection. 
 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 
Class 2 switches.  Means of locking the switch in the “OFF” position shall be 
provided. 
 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault 
rating at least equal to the fault rating of the switchboard in which they are 
installed.  Cartridge fuse links to KS 04-183:1978 category A.C. 46, class Q1 
and fusing factor not exceeding 1.5 shall be supplied with each fused switch. 
 
Mounting arrangements shall be such that individual complete fuse switches 
may be disconnected and withdrawn when necessary without extensive 
dismantling work.  When switches are arranged in their formation all necessary 
horizontal and vertical barriers shall be provided to ensure segregation from 
adjacent units.  Means of locking the switch in the “OFF” position shall be 
provided. 
 

 2.42  STEEL CONDUITS AND STEEL TRUNKING 
 

Conduits shall be of heavy gauge class “B” welded to Standard specification 
KS 04-180:1985.  In no case will conduit smaller than 20mm diameter be used 
on the works.  Conduits installed within buildings shall be black enameled 
finish except where specified otherwise.  Where installed externally or in damp 
conditions they shall be galvanized.  Conduit fittings, accessories or 
equipment used in conjunction with galvanized conduits shall also be 
galvanised or otherwise as approved by the service engineer. 
 
Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All 
sections of trunking shall be rigidly fixed together and attached to the 
framework or fabric or the building at intervals of not less than 1.2m.  Joint 
trunking shall not overhang fixing points by more than 0.5m. 
 
All trunking shall be made electrically continuous by means of 25 x 3mm 
copper links across each joint and where the trunking is galvanised, the links 
shall be made by galvanised flat iron strips. 
 
All trunking fittings (i.e. bends, tees, etc) shall leave the main through 
completely clear of obstructions and continuously open except through walls 
and floors at which points suitable fire resisting barriers shall be provided as 
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may be necessary.  The inner edge of bends and tees shall be chamfered 
where cables larger than 35mm² are employed. 
 
Where trunking passes through ceilings and walls the cover shall be solidly 
fixed to 150mm either side of ceilings and floors and 50mm either side of walls. 
 
Screws and bolts securing covers to trunking or sections of covers together 
shall be arranged so that damage to cables cannot occur either when fixing 
covers or when installing cables in the trough. 
 
Where trunking is used to connect switchgear of fuseboards, such connections 
shall be made by trunking fittings manufactured for this purpose and not by 
multiple conduit couplings. 
 
Where vertical sections of trunking are used which exceed 4.5m in length, 
staggered tie off points shall be provided at 4.5m intervals to support the 
weight of cables. 
 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 
 
 Where a wiring system incorporates galvanized conduit and trunking, the                                                        
trunking shall be deemed to be galvanized unless specified otherwise. 

 
The number of cables to be installed in trunking shall be such as to permit 
easy drawing in without damage to the cables, and shall in no circumstances 
be such that a space factor of 45% is exceeded. 
 
Conduit and trunking shall be mechanically and electrically continuous.  
Conduit shall be tightly screwed between the various lengths so that they butt 
at the socketed joints.  The internal edges of conduit and all fittings shall be 
smooth, free from burrs and other defects.  Oil and any other insulating 
substance shall be removed from the screw threads; where conduits terminate 
in fuse-gear, distribution boards, adaptable boxes, non-spouted switchboxes, 
etc., they shall, unless otherwise stated, be connected thereto by means of 
smooth bore male brass bushes, compression washers and sockets.  All 
exposed threads and abrasions shall be painted using an oil paint for black 
enamelled tubing and galvanising paint for galvanised tubing immediately after 
the conduits are erected.  All bends and sets shall be made cold without 
altering the section of the conduit.  The inner radius of the bed shall not be 
less than four (4) times the outside diameter of the conduit.  Not more than 
two right angle bends will be permitted without the inter-position of a draw-in-
box.  Where straight runs of conduit are installed, draw-in-boxes shall be 
provided at distances not exceeding 15mm. No tees, elbows, sleeves, either 
of inspection or solid type, will be permitted. 
 
Conduit shall be swabbed out prior to drawing in cables, and they shall be laid 
so as to drain of all condensed moisture without injury to end connections. 
 
Conduits and trunking shall be run at least 150mm clear of hot water and 
steam pipes, and at least 75mm clear of cold water and other services unless 
otherwise approved by the services engineer. 
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All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and 
black enamelled or galvanised according to the type of conduit specified.  All 
accessory boxes shall have threaded brass inserts. 
 
Box lids where required shall be heavy gauge metal, secured by means of zinc 
plated or cadmium plated steel screws.                                                                

 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the 
conduit fixed in distance type saddles allowing clearance between the conduit 
and wall without the need for setting the conduit. Where used in conjunction 
with mineral insulated copper sheathed cable, galvanised boxes shall be used 
and painted after erection. 
 
Draw-in boxes in the floors are generally to be avoided but where they are 
essential they must be grouped in positions approved by the services engineer 
and covered and by the suitable floor traps, with non-ferrous trays and covers. 
 
The floor trap covers are to be recessed and filled in with a material to match 
the floor surface. 
 
The Sub-contractor must take full responsibility for the filling in of all covers, 
but the filling in material will be supplied and the filling carried out by the main 
building contractor. 
 
Where buried in the ground outside the building the whole of the buried conduit 
is to be painted with two coats of approved bit mastic composition before 
covering up. 
 
Where run on the surface, unpainted fittings and joints shall be painted with 
two coats of oil bound enamel applied to rust and grease free metalwork. 
 

2.43       TESTING ON SITE 
The Sub-contractor shall conduct during and at the completion of the 
installation and, if required, again at the expiration of the maintenance period, 
tests in accordance with the relevant section of the current edition of the 
Regulations for the electrical equipment of buildings issued by the I.E.E of 
Great Britain, the Government Electrical Specification and the Electric Supply 
Company’s By-Laws. 
 
(a) Tests shall be carried out to prove that all single pole switches are 

installed in the ‘live’ conductor.    
                                               
(b) Tests shall be carried out to prove that all socket outlets and switched 

socket outlets are connected to the ‘live’ conductor in the terminal 
marked as such, and that each earth pin is effectively bonded to the 
earth continuity system.  Tests shall be carried out to verify the continuity 
of all conductors of each ‘ring’ circuit. 
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(c) Phase tests shall be carried out on completion of the installation to ensure 
that correct phase sequence is maintained throughout the installation.  
Triplicate copies of the results of the above tests shall be provided within 
14 days of the witnessed tests and the Sub-contractor will be required to 
issue to the service engineer the requisite certificate upon completion as 
required by the regulations referred to above. 

(d) Any faults, defects or omissions or faulty workmanship, incorrectly 
positioned or  

installed parts of the installation made apparently by such inspections or 
tests shall be rectified by the Sub-contractor at his own expense. 

 
(e) The Sub-contractor shall provide accurate instruments and apparatus 

and all labour required to carry out the above tests.  The instruments and 
apparatus shall be made available to the services engineer to enable 
him to carry out such tests as he may require. 

 
The Sub-contractor shall generally attend on other contractors employed on 
the project and carry out such electrical tests as may be necessary. 
 
The Sub-contractor shall test to the services engineer’s approval and as 
specified elsewhere in this specification or in standards and regulations 
already referred to, all equipment, plant and apparatus forming part of the 
works and before connecting to  any power or other supply and setting to work. 
 
Where such equipment, etc., forms part of or is connected to a system whether 
primarily or of an electrical nature or otherwise ( e.g. air conditioning system) 
the Sub-contractor shall attend on and assist in balancing, regulating  testing 
and commissioning, or if primarily an electrical or other system forming part of 
works, shall balance, regulate, test and commission the system to the service 
engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 
The electrical sub-contractor shall comply with the following:- 
 
1. Government Electrical Specifications No. 1 and No. 2. 
 
2. All requirements of Kenya Power Company Limited, and Communications 

Commission of Kenya (CCK). 
 



ITEM DESCRIPTION AMOUNT (KSHS.)

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 1: PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “Particular and General 
Preliminaries” in the tenderer’s priced Bills of Quantities.
Preliminaries to the contract are mandatory conditions and responsibilities the 
contractor is required to fulfill for the complete and proper execution of the 
contract. The contractor is advised to read and understand all his obligations 
under preliminaries. Should he find that fulfillment of any of the items will 
lead to him incurring any cost not covered under measured works he shall 
price such works accordingly. Items for which no price is entered will not be 
paid for but shall be deemed covered by other rates and prices in these Bills of 
Quantities. Value Added Tax (V.A.T.) shall be included in the individual 
prices or rates at the rate of 16%.                                                                          

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT
The works to be carried out under this contract involves; Kianyaga Market 
Upgrading works at Kianyaga Town, Kirinyaga County as described in 
the Tender Bills of Quantities

D LOCATION OF SITE
The sites of the proposed works are located at Kianyaga Town, Kirinyaga 
County. The Contractor is advised to liase with the client department and visit 
the site to familiarize with the nature and position of the site. No claims 
arising from the Contractor’s failure to do so will be entertained.

C MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities and 
the actual works, the site measurements shall generally take precedence. 
However, such discrepancies between any contract documents shall 
immediately be referred to the PROJECT MANAGER in accordance with 
Clause 22 of the Conditions of Contract.  The discrepancies shall then be 
treated as a variation and be dealt with in accordance with Clause 22 of the 
said Conditions.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 
Page STD/8

B VIEWING OF DRAWINGS
Any tenderer interested in viewing the drawings related to this project before 
submission of the tenders may do so by contacting the  Director of  Public 
Works, County Department of Transport and Infrastructure Head 
Office, Prisons Road, Kerugoya.

C PRICING RATES
The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, taxes, and all other 
incidental expenses, all to comply with the said Conditions of Contract.

D FIRM PRICE CONTRACT
This is a firm price contract and, therefore the tenderer shall not be 
reimbursed for any increases in the costs of materials and/or labour in the 
execution of the works except as provided under the fluctuations clause.  

E VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1st September, 1993 which requires
payment of VAT on all contracts. The contractor should therefore include
allowance for V.A.T and other Government taxes currently in force for all his
rates, provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11th September 2003 operational from 1st October 2003, VAT 
will be deducted against the contract sum at the prevailing rate by the 
Employer and remitted directly to the Commissioner of VAT through all 
interim certificates. It should however be noted that this is not additional tax 
but a new mode of payment for VAT, any excess payment will be refundable 
once the Contractor has submitted monthly returns to the Commissioner of 
VAT who will do the refunds when satisfied that the VAT regulations have 
been complied with. NB: The tenderers shall allow for for 16% V.A.T. in their 
rates

F STANDARD FORMS
Any tender with standard forms not filled as appropriate will be treated as non-
responsive. 

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A DELIVERY OF TENDER
Tenders and all documents in connection therewith, as specified above must 
be delivered in the addressed envelope which should be properly sealed and 
deposited in the tender box as specified in the tender advertisement and or 
letter of invitation to tender. 

Tenders will be opened at the time specified in the advertisement and/or letter 
of invitation to tender. Tenders arriving later than the specified time will not 
be considered.

B CORRECTION OF ERRORS IN TENDER
Arithmetical errors will be rectified on the following basis.
If there is a discrepancy between the unit price and the total price that is 
obtained by multiplying the unit price and the quantity, the unit price shall 
prevail and the total price shall be corrected.
If there is a discrepancy between words and figures, the amount in words will 
prevail.

C BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the 
tender advertisement or letter of invitation to tender.
The bid security shall, at the bidder’s option, be in the form of a certified 
cheque, bank draft, standby letter of credit or guarantee duly signed, sealed 
and stamped from a bank or Insurance company which has been determined 
by the bidder to be acceptable to the Government. The format of the bid 
security shall be in accordance with the sample forms of bid security included 
in the post qualification forms, other formats may be permitted, subject to the 
prior approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the 
tender validity period.

D TENDER VALIDITY
"Clause 3.6 of the Instructions to Tenderers has been amended to read: 
"Tenders shall remain valid for a period of Ninety (90) days from the 
date of Tender Opening. All Tenderers are advised to note this amendment 
when filling the Form of Tender". 

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PERFORMANCE BOND
A bond of 5% of the contract sum will be required in accordance with 
Clause 28 on award of contract of the Instructions to Tenderer’s. No payment 
on account for the works executed will be made to the contractor until he has 
submitted valid Performance Bond to the EMPLOYER duly signed, sealed 
and stamped from an approved Bank or Insurance Company.

B CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the 
Conditions of contract must be adhered to.
The PROJECT MANAGER shall  strictly monitor the Contractors progress in 
relation to the progress chart  and should it be found necessary  the PROJECT 
MANAGER shall inform  the Contractor  in writing that his  actual 
performance on  site is not  satisfactory. In all such cases  the Contractor shall 
accelerate  his rate of  performance production  and progress by all means 
such as additional labour, plant, e.t.c and working overtime all at his cost.    

C URGENCY OF THE WORKS
The Contractor is notified that these  “ works are urgent” and should be 
completed within the period stated in Contract Agreement. The Contractor 
shall allow in his rates for any costs he/ she deems that he/she may incur by 
having to complete these works within the stipulated contract period.

D PROGRESS CHART.
The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of 
the works including the works of Nominated Sub-Contractors; one copy to be 
handed to the PROJECT MANAGER and a further copy to be retained on 
Site. Progress to be recorded and chart to be amended as necessary as the 
work proceeds.

E INSURANCE
The Contractor shall insure as required in Condition No.30 of the Conditions 
of contract. No payment on account of the work executed will be made to the 
Contractor untill he has satisfied the PROJECT MANAGER either by 
production of an insurance Policy or and Insurance Certificate that the 
provision of the foregoing Insurance Clause have been complied with in all 
respects. Thereafter the PROJECT MANAGER shall from time to time 
ascertain that the premiums are duly paid up by the Contractor, who, if called 
upon to do so, shall produce receipted premium renewals for the PROJECT 
MANAGER's inspection.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A WORKING CONDITIONS
The Contractor shall allow in his rates for any interferance that he may 
encounter in the course of the works for the Client may in some cases ask the 
Contractor not to proceed with the works until some activities within the site 
are completed.

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS
The Contractor is notified that these works are to be carried out on a restricted 
site where the client is going on with other nomal activities. The Contractor is 
thus instructed to take reasonable care in the execution of the works as to 
prevent accidents, damage or loss and disruption of activities beeing carried 
out by the Client. The Contractor shall allow in his rates any expense he 
deemes necessary by taking such care within the site.

C EXISTING BUILDINGS AND SERVICES
Prior to the commencement of any work, the Contractor is to ascertain from 
the relevant authority the exact position, depth and level of all existing 
services in the area and he/she shall make whatever provisions may be 
required by the authorities concerned for the support, maintenance and 
protection of such services.

D ADJOINING PROPERTY
The contractor is advised to take all necessary precautions to prevent damage 
to adjoining property. Any damage occurring must be made good to the 
satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining 
property at the contractor’s expense.

E LABOUR CAMPS
The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract.

F NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND  SAFETY 
STATUTORY REQUIREMENTS
The Contractor must take all necessary measures to ensure total compliance in 
all respects with the current statutory requirements in relation to the National 
Construction Authority, National Environment Management Authority, 
Public/ Occupational Health and Safety and Staff / Workers Welfare during 
the both the contract and defects liability periods.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A HOARDING
The Contractor shall enclose all the site under construction with a hoarding 
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 
treated sawn cypress timber  posts firmly secured at 1800 mm centres with 
two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor 
is in addition required to take all precautions necessary for the safe custody of 
the works, materials, plant, public and Employer's property on the site.

Insert a  Rate of KSh. ………………….per R/M- Approx 120m Long
Advertisements shall not be displayed on the hoarding unless the prior 
permission of the PROJECT MANAGER in writing has been obtained.

B USE OF SITE
The contractor shall not use the site for any other purpose other than carrying 
out the contract works.

C PAYMENTS
The tenderer’s attention is drawn to the fact that the COUNTY 
GOVERNMENT SHALL NOT MAKE ANY ADVANCE PAYMENTS. 
Payments are shall only be made for work done and materials delivered to 
site: all in accordance with Clause 23 of the Conditions of Contract 
Agreement. In order to facilitate this, a list of the general component elements 
for the works is given at the summary page of these specifications and the 
tenderer is requested to break down his tender sum commensurate to the said 
elements

D PAYMENT FOR MATERIALS ON SITE
All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the PROJECT 
MANAGER.  This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

E CLAIMS
It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or expenses due to 
any of the contract conditions, or by any other reason whatsoever, he shall 
present such a claim or intent to claim notice to the PROJECT MANAGER  
in accordance with Clauses 19 and 24 of the conditions of contract within the 
contract period. No claim shall be entertained if the contractor has not 
complied with the said conditions or upon the expiry of the said contact 
period

Carried to collection
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A PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD

Allow for the provision, erection, maintenance throught out the contract 
period and removal on completion when so directed by the PROJECT 
MANAGER of 1No. Project Identification and Publicity Signboard of the 
size, construction and lettering /signage as designed, detailed, specified, and 
approved by the PROJECT MANAGER. 

B PROJECT PUBLICITY BOARD SIGNAGE

Allow a Provisional Sum of Kenya Shillings Ten Thousand (Kshs. 10,000/=) 
only for the Project Identification and Publicity Signboard Signage to be 
expended in accordance with the PROJECT MANAGER written instructions 10,000.00                 

B SUBSISTENCE ALLOWANCE

Allow a Provisional Sum of Kenya Shillings Ninety Six Thousand (Kshs. 
96,000/=) only for the project management team subsistence allowances. The 
team shall comprise of maximum Eight (8No.) Technical Officers from 
Directorate of Public Works and the Client Representatives. The Money shall 
b d d f ll(KSh. 1000 per Officer per site visit  x 8 No. Officers x 12No. Site visits) 96,000.00                 
Include a Percentage Sum  for Contractor’s administrative costs and profit for 
the above (--------%)

C MOBILE PHONE AIR TIME ALLOWANCE

Provide a Mobile phone air time of Kenya Shillings Forty Thousand 
(Kshs.32,000/=) only for the Project Management Team, to be expended as 
follows

(8 No. Officers x KSh. 1000.00 per Calendar month x 5 Calendar Months)
40,000.00                 

Include a Percentage Sum  for Contractor’s administrative costs and profit for 
the above (--------%)

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PROJECT SUPERVISION VEHICLE

Hire of project vehicle 

Transport 

The contractor shall provide and fuel for site trips only a vehicle of type 
Nissan or Toyota to comfortably seat  Nine persons including maintaining 
licences and insurances, competent driver: all to the satisfaction of the Project 
Manager

The vehicle shall be  provided specifically for and during site visits by the 
Directorate of Public Works Technical team. The vehicle shall be in perfect 
conditions for the entire duration of the trip i.e. from Directorate of Public 
Works  to Site and back including Local running. 

The driver shall be at the sole direction of the Project Manager for the entire 
duration of the trip, until released by him /her. 

Reimbursement to the contractor for providing the transport services will be 
based per trip to the site and back during the currency of the contract at a rate 
as here below (Contractor to insert rate - Item A) inserted. Reimbursement 
to the contractor for providing driver, servicing, fuels, oils, Lubricants and 
tyres will similarly be based per trip at a rate here below (Contractor to 
insert rate - Item B) inserted. 

Allow for providing a vehicle as above described including, driver, 
maintenance, fuels, oils and lubricants, licenses and comprehensive insurance. 
Allow a rate of Kshs…………………..per visit x 12No. visits 

 

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

II PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 
Agreement: -

Period of Final Measurement              3 Months From Practical completion

Defects Liability Period                       6 Months from Practical completion

Date for Possession                       To be agreed with the Project Manager

Date for Completion                       To be 20 Weeks from  the date of Site 
Possession

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 
Sum per day 

                   
Period of Interim Certificates                       Monthly

Period of Honouring Certificates                  30 days

Percentage of Certified Value Retained      10%

Limit of Retention Fund                                10%

The Price Adjustment Clause SHALL NOT apply

Price for VAT should be included in the tenderer's rates

Tenderer's Quoted Contract Completion Period: ………………………  
Weeks from Date of Site Possession

Carried to collection
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COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

Brought forward from page PP/8

Brought forward from page PP/9

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 
SUMMARY OF PRELIMINARIES

PP/10



ITEM DESCRIPTION AMOUNT (KSHS.)

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 2: GENERAL PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's 
priced  Bills of Quantities and Specifications. 
The Contractor shall be deemed to have included in his prices or rates for the 
various items in the Bills of Quantities or Specification for all costs involved 
in complying with all the requirements for the proper execution of the whole 
of the works in the Contract. 

B ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and 
shall be all the requirements for the proper execution of the whole of the 
works in the Contract.
C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                             Shall mean Pairs

B.S.    - Shall mean the British Standard Specification Published                        
by the  British Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified 
in the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A METHOD OF MEASUREMENT
Notwithstanding any contrary provision in the conditions of contract all 
quantities shall be deemed to have been prepared in accordance with current 
edition of the Standard Method of Measurement of Building Works for the 
Republic of Kenya.

The rates set down by the contractor against each item in the particular 
specifications shall, unless otherwise expressly provided to the contrary, or 
unless there is a separate item for extra labour, cutting or waste, be held to 
include for waste of materials, carriage and cartage, carrying in and return of 
empties, hoisting, setting, fitting and fixing in position, making and all other 
labour and everything else necessary for the proper completion of each item 
and for establishment charges and profit. Each items of cutting shall include 
for consequent waste.

B EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT
Attendance;  Clause B19(a) of the Standard Method of Measurement is 
deleted and the following clause is substituted:-
Attendance on nominated Sub-Contractors shall be given as an item in and 
shall be deemed to include: allowing use of standing scaffolding, messrooms, 
sanitary conditions and welfare facilities; provision of special scalfolding 
where necessary, office accommodation and for storage of plant and materials; 
providing light and water for their work: clearing away rubbish; unloading 
checking and hoisting: providing electric power: and removing and replacing 
duct covers, pipe casings and and the like necessary for the execution and 
testing of Sub- Contractors' work and being responsible for the accuracy of the 
same.

Fix Only:-
"Fix Only" shall mean take delivery at nearest major supply centre, pay all 
demurrage charges, load and transport to site where necessary, unload, store, 
unpack, assemble as necessary, distribute to position, hoist and fix only.

C ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of 
Quantities may cause the Tender to be disqualified and will in any case be 
ignored. The Contractor shall be deemed to have made allowance in his prices 
generally to cover any items against which no price has been inserted in the 
priced Bills of Quantities. All items of measured work shall be priced in detail 
and the Tenders containing Lump Sums to cover trades or groups of work 
must be broken down to show the price of each item before they will be 
accepted.

Carried to collection
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A EMPLOYER
The  "Employer" is the COUNTY GOVERNMENT OF KIRINYAGA.The 
term "Employer" and "Government" wherever used in the  contract document 
shall be synonymous

B PROJECT MANAGER
The term "PROJECT MANAGER" wherever used in these Bills of Quantities 
shall be deemed to imply the person defined in Condition 1 of the Conditions 
of Contract hereby attached or such person or persons as may be duly 
authorised to represent him on behalf of the Government.

C ARCHITECT
The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 
as defined above whose address unless otherwise notified is the County 
Department of Transport, Roads and Public Works, P.O. Box 390, 
KERUGOYA.

D QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 
MANAGER" as defined above whose address unless otherwise notified is the 
County Department of Transport, Roads and Public Works, P.O. Box 
390, KERUGOYA.

E ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The PROJECT 
MANAGER" as defined above whose address unless otherwise notified is the 
County Department of Transport, Roads and Public Works, P.O. Box 
390, KERUGOYA.

F MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 
MANAGER" as defined above whose address unless otherwise notified is the 
County Department of Transport, Roads and Public Works, P.O. Box 
390, KERUGOYA.

G STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The PROJECT 
MANAGER" as defined above whose address unless otherwise notified is the 
County Department of Transport, Roads and Public Works, P.O. Box 
390, KERUGOYA.

Carried to collection
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A FORM OF CONTRACT
The form of contract will be the one included in the Republic of Kenya's 
(PPOA) Standard Tender Document for Procurement of Works (2006 Edition) 
hereby attached and Conditions of Contract are those attached thereto. If the 
Contractor considers that compliance with any of the Conditions of Contract 
involves any expenses distribute them among his rates for the various items in 
the Bills of Quantities. No claim shall be allowed arising from the Contractors 
compliance with  any of the Conditions of Contract. These are numbered 
from 1 to 37 as set out on pages 18 to 40 of these tender documents. 
Particulars of the insertion to be made in the Appendix of the Appendix of the 
Contract Agreement will be found in the Particular Preliminaries of these Bills 
of Quantities.

Conditions of Contract
These are as contained in these tender documents.
Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these Bills of 

B GENERAL SPECIFICATIONS.
For the full description of materials and workmanship, method of execution of 
the work and notes for pricing, the Contractor is referred to the Ministry of 
Roads, Public Works and Housing General Specification dated 1976 or any 
subsequent revision thereof which is issued as a separate document, and which 
shall be allowed in all respects unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C WORKS
Except as amplified under the item "Insurance" in these Preliminaries, the 
word "Works" in the Particular Specification shall include the work of all sub 
contractors and shall include all the approved variations.

D VISIT SITE AND EXAMINE DRAWINGS.
The Contractor is recommended to examine the drawings and visit the site the 
location of which is described in the Particular Preliminaries hereof. He shall 
be deemed to have acquainted himself therewith as to its nature, position, 
means of access or any other matter which may affect his tender his tender. No 
claim arising from his failure to comply with this recommmendation will be 

E AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined on 
site by the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A ACCESS TO SITE AND TEMPORARY ROADS. 
Means of access to the site shall be agreed with the PROJECT MANAGER 
prior to commencement of the work and contractor must allow for building 
any necessary temporary access roads for the transport of the materials, plant 
and workmen as may be required for the complete execution of the works 
including provision of temporary culverts, crossings, bridges, or any other 
means of gaining access to the site. Upon completion of the works, the 
contractor shall remove such temporary access roads, culverts, bridges, etc.and 
make good and reinstate all works and surfaces disturbed to the satisfaction of 
the PROJECT MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary water, 
electric light and power required for use in the works. The Contractor must 
make his own arrangements for connection to the nearest suitable water main 
and for metering the water used. He must also provide temporary tanks and 
meters as required at his own cost and clear away when no longer required and 
make good on completion to the entire satisfaction of the PROJECT 
MANAGER . The Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be available from mains 
and the Contractor must make his own arrangements for augmenting this 
supply at his own cost. Nominated Sub-contractors are to be made liable for 
the cost of any water or electric current used and for any installation provided 
especially for their own use.

C SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the 
Contractor  in accordance with Public Health and Labour Departments 
requirements and to the satisfaction of the the PROJECT MANAGER.
The Pit latrines shall be enclosed with framing and corrugated iron sheet roof, 
side and partition. The site of the latrine shall be agreed with the PROJECT 
MANAGER and the works shall not be commenced beforethe sanitary 
accommodation has been approved by the PROJECT MANAGER and the 
above mentioned authorities.

The contractor will beeqiured to pay employ sufficient sewwpers on the site to 
ensure clean maintenance and daily disinfecting of the latrines and not less 
than once per week, the whole area and the enclosures shall be sprayed with 
disinfectant and insectcide and on completion the works, the latrines shall be 
removed and all works and surfaces disturbed made good and the whole area 
disinfected and left clean and free from pollution to the satisfaction of the 
PROJECT MANAGER and local authorities.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SECURITY OF WORKS ETC.
The Contractor shall be entirely responsible for the security of all the works 
stores, materials, plant, personnel, etc., both his own and sub-contractors' and 
must provide all necessary watching, lighting and other precautions as 
necessary to ensure security against theft, loss or damage and the protection of 
the public. No claim will be entertained from the Contractor for not 
maintaining adequate security for both the works and workers.

B OFFICE FOR THE PROJECT MANAGER
The contractor shall provide, erect and maintain where directed on site and 
afterwards dismantle the Site Office of the type noted in the particular 
preliminaries, complete with furniture. He shall also provide a strong metal 
trunk complete with strong hasp and staple fastening and two keys. He shall 
provide, erect maintain a lock-up pedestral type water or bucket closet for the 
sole use of the PROJECT MANAGER including making temporary 
connections to the drain where applicable to the satisfaction  Government and 
Medical Officer of Health and pay the services of a cleaner and pay all 
conservancy charges and keep both office and closet in a clean and sanitary 
condition from commencemet to the completion of the works and dismantle 
and make good disturbed surfaces. The office and closet shall be complete 
before the contractor is permitted to commence the works. The Contractor 
shall make available on site as and when required by the PROJECT 
MANAGER a modern and accurate level together with levelling staff, ranging 
rods and 50 metre metallic linen tape.

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
The Contractor shall constantly keep on the works a literate English speaking 
Agent or Representative, competent and experienced in the kind of work 
involved who shall give his whole experience in the kind of work involved 
and shall give his whole time to the superintendence of the works. Such Agent 
or Representative shall receive on behalf of the Contractor all directions and 
instructions from the PROJECT MANAGER and such directions shall be 
deemed to have been given to the Contractor in accordance with the 
Conditions of Contract. 

D TRANSPORT.
Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by such routes as may be permitted by the competent authorities.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SCAFFOLDING, PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required for the 
works except in so far as may be stated otherwise herein and except for such 
items specifically and only required for the use of nominated Sub-Contractors 
as described hereiin. No timber used for formwork, scalffolding or temporary 
works of any kind shall be used afterwards in the permanent work.

B SETTING OUT 
The PROJECT MANAGER shall furnish to the contractor either by way of 
carefully dimensioned drawings or by personnel supervision at the time of 
setting out the works such information as shall enable the contractor to set out 
the enclosing walls of the building at ground level after which the contractor 
shall be responsible and shall at his own cost amend any errors arising from 
his own inaccurate setting out unless the PROJECT MANAGER shall state 
otherwise in writing.

C MATERIALS AND WORKMANSHIP.
All materials and workmanship used in the execution of the work shall be of 
the best quality and description unless otherwise stated. The Contractor shall 
order all materials to be obtained from overseas immediately after the Contract 
is signed and shall also order materials from local sources as early as 
necessary to ensure that they are on site when required for use in the the 
works. The Bills of Quantities shall not be used for the purpose of ordering 
materials.

D STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where directed on the 
site weatherproof lockup sheds for the safe storage and custody of  materials 
for the works and for the use of workmen engaged thereon and shall remove 
such sheds and make good damaged or disturbed surfaces upon completion to 
the satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are 
to be made liable for the cost of any storage accommodation provided 
especially for their use.

E MATERIALS ON SITE
All materials for incorporation in the works must be stored on or adjacent to 
the site before payment is effected unless specifically exempted by the 
PROJECT MANAGER. This includes the materials of the Main Contractor, 
Nominated Sub-Contractors and Nominated Suppliers.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the property of 
the Government. Unless the PROJECT MANAGER directs otherwise such 
materials shall be dealt with as provided in the Contract. Such materials shall 
only be used in the works, in substitution of materials which the Contractor 
would otherwise have had to supply with the written permission of the 
PROJECT MANAGER Should such permission be given, the Contractor shall 
make due allowance for the value of the materials so used at a price to be 
agreed.

B MATERIALS FROM DEMOLITIONS
Any materials from demolitions and not re-used shall become the property of 
the Client/User.  The Contractor shall allow in his rates for the cost of 
transporting, storing and securing the materials on site as directed by the 
PROJECT MANAGER.

C SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking delivery thereof, 
as having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and replacements of any such loss or 
damage with articles and/or materials which will be supplied by the PROJECT 
MANAGER at the current market prices including Customs Duty and V.A.T., 
all at the Contractor's own cost and expense, to the  satisfaction of the 
PROJECT MANAGER.

D PUBLIC AND PRIVATE ROADS.
Maintain as required throughout the execution of the works and make good 
any damage to public or private roads arising from or consequent upon the 
execution of the works to the satisfaction of the local and other competent 
authority and the PROJECT MANAGER

E EXISTING PROPERTY.
The Contractor shall take every precaution to avoid damage to all existing 
property including roads, cables, drains and other services and he will be held 
responsible for and shall make good all such damage arising from the 
execution of this contract at his own expense to the satisfaction of the 
PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A QUALITY OF THE WORKS
The works should be of high quality and the contractor will be required to 
make samples of the work to be executed for approval by the PROJECT 
MANAGER before he commences the carrying out of the works. The 
contractor should allow for sample works in his rates accordingly. Incase a 
sample does not meet the standards set by the Project Manager, the contractor 
shall be expected to make another sample  at his cost until it is approved by 
the PROJECT MANAGER.

B SAMPLES
The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that may be 
called for by the PROJECT MANAGER for his approval until such samples 
are approved by the PROJECT MANAGER and the PROJECT MANAGER, 
may reject any materials or workmanship not in his opinion  to be up to 
approved samples. The PROJECT MANAGER shall arrange for the testing of 
such materials as he may at his discretion deem desirable, but the testing shall 
be made at the expense of the Contractor and not at the expense of the 
PROJECT MANAGER. The Contractor shall pay for the testing in accordance 
with the current scale of testing charges laid down by the Materials Branch, 
Ministry of Transport and Infrastructure.

The procedure for submitting samples of materials for testing and the method 
of marking for identification shall be as laid down by the PROJECT 
MANAGER The Contractor shall allow in his tender for such samples and 
tests except those in connection with nominated sub-contractors' work.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of Labour and other matters related to the 
execution of the works. In particular the Contractor's attention is drawn to the 
provisions of the Factory Act 1950 and his tender must include for all costs 
arising or resulting from compliance with any Act, Order or Regulation 
relating to Insurances, pensions and holidays for workpeople or so the safety, 
health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 
Regulations, including Police Regulations regarding the movement, housing, 
security and control of labour, labour camps , passes for transport, etc. It is 
most important that the Contractor, before tendering, shall obtain from the 
relevant Authority the fullest information regarding all such regulations and/or 
restrictions which may affect the organisation of the works, supply and control 
of labour, etc., and allow accordingly in his tender. No claim in respect of 
want of knowledge in this connection will be entertained.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire satisfaction 
in all respects of the "PROJECT MANAGER" who shall at all times during 
normal working hours have access to the works and to the yards and 
workshops of the Contractor and sub-Contractors or other places where work 
is being prepared for the contract. The working hours shall be those generally 
worked by good employers in the in the Building and Civil Engineering trades 
in Kenya. No work shall be carried out at night or on gazetted holidays unless 
the PROJECT MANAGER shall so direct. No work shall be covered up nor 
shall any concreting be carried out in the in the absence of the Clerk of Works 
without prior approval of the PROJECT MANAGER in writing.

B PROTECTION OF THE WORKS.
Provide protection of the whole of the works contained in the Bills of 
Quantities, including casing, casing up, covering or such other means as may 
be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 
and remove such protection when no longer required and make good any 
damage which may nevertheless have been done at completion free of cost to 
the Government.

C BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the PROJECT 
MANAGER in writing. All blasting operations shall be carried out at the 
Contractor's sole risk and cost in accordance with any Government regulations 
in force for the time being, and any special regulations laid down by the 
PROJECT MANAGER governing the use and storage of explosives.

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC.
The Contractor shall remove all temporary works, rubbish, debris and surplus 
materials from the site as they accumulate and upon completion of the works, 
remove and clear away all plant, equipment, rubbish, unused materials and 
stains and leave in a clean and tidy state to the reasonable satisfaction of the 
PROJECT MANAGER

E WORKS TO BE DELIVERED UP CLEAN
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 
wash (except where such treatment might cause damage) and clean all floors, 
sanitary fittings, glass inside and outside and any other parts of the works and 
remove all marks, blemishes, stains and defects from joinery, fittings and 
decorated surfaces generally, polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, perfect and 
fit for occupation to the approval of the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of the Standard Method of 
Measurement mentioned in Condition No. 16 of the conditions of Contract. 
Such sums are net and no addition shall be made to them for profit.

B ADJUSTMENT OF PROVISIONAL SUMS.
In the Final Account all Provisional Sums shall be deducted and the value of  
the work properly executed in respect of them upon the PROJECT 
MANAGER's order added to the Contract Sum. Such work shall be valued as 
described for variations in condition No. 22 of the Conditions of Contract, but 
should any part of the contract be executed by a nominated Sub-Contractor, or 
any articles for the Work be supplied by a Nominated Supplier, the value of 
such work or articles shall be treated as a P.C. Sum and profit and attendance 
comparable to that contained in the priced Bills of Quantities for similar items 
added.

C PRIME COST (OR P.C.) SUMS.
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7 (ii) of the 
Standard Method of Measurement mentioned in Condition No. 16 of the 
conditions of Contract. Persons or firms nominated by the PROJECT 
MANAGER to execute work or to provide and fix materials or goods as stated 
in Condition No. 20 of the Conditions of Contract are described herein as 
Nominated Sub-Contractors. Persons or firms so nominated to supply goods or 
materials are described herein as Nominated Suppliers.

D ADJUSTMENT OF P.C. SUMS.
In the Final Account all P.C. Sums shall be deducted and the amount properly  
expended upon the PROJECT MANAGER's order in respect of each of them 
added to the Contract sum. The Contractor shall provide to the PROJECT 
MANAGER such quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the Contractor. Items 
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 
amount paid. Items of "attendance" (as previously described) following P.C. 
Sums shall be adjusted pro-rata to the physical extent of the work executed 
(not pro-rata to the amount paid) and this shall apply even though  the 
Contractor's priced Bill shows a percentage in the rate column in respect of 
them. Should the Contractor be permitted to tender and his tender be accepted 
of any work for which a P.C. Sum is included in these Bill of Quantities, profit 
and attendance will be allowed at the same rate as it would be if the work were 
executed by a Nominated Sub-Contractor.

GP/11



ITEM DESCRIPTION AMOUNT (KSHS.)
Total to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A NOMINATED SUB-CONTRACTORS
When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts as  
described in Condition No 8 of the Conditions of Contract and shall thereafter 
be responsible for such sub contractors in every respect.  Unless otherwise 
described the Contractor is to provide for such Sub-Contractors any or all of 
the facilities described in these Preliminaries. The Contractor should price for 
these with the nominated Sub-contract contractor's work concerned in the P.C. 
Sums under the description "Add for Attendance".

B DIRECT CONTRACTS
Notwithstanding the foregoing conditions, the Government reserves the right 
to place a "Direct Contract" for any goods or services required in the works 
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 
same direct. In the instances, profit relative to the P.C. Sum the priced Bills of 
Quantities will be adjusted as described for P.C. Sums and allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance of trade upon trade and shall 
afford any tradesmen or other persons employed for the execution of any work 
not included in this Contract every facility for carrying out their work and also 
for use of his ordinary scaffolding. The Contractor, however, shall not be 
required to erect any special scaffolding for them. The Contractor shall 
perform such cutting away for and making good after the work of such 
tradesmen or persons as may be ordered by the PROJECT MANAGER and 
the work will be measured and paid for to the extent executed at rates 
provided in these Bills.

D PROVISIONAL WORK
All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time to allow all 
measurements needed for such adjustment to be taken by the PROJECT 
MANAGER Immediately the work is ready for measuring, the Contractor 
shall give notice to the PROJECT MANAGER. If the Contractor makes 
default in these respects he shall if the PROJECT MANAGER so directs 
uncover the work to enable all measurements to be taken and afterwards 
reinstate at his own expense.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A TRAINING LEVY
Legal notice No. 237 of October, 1971 requires payment by the contractor of a 
training levy of a quarter percent (1/4 %) of the value of the contract where the 
contract value exceeds KShs. 50,000/=. The contractor will be required to 
furnish the PROJECT MANAGER with a receipt showing that he has paid the 
required Training Levy to the Director of Industrial Training. In case the 
contractor fails to furnish the said receipt to thePROJECT MANAGER, the 
Client will pay the amount to the Director of Industrial Training from monies 
due to the contractor.                                

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)
TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 
OF PRELIMINARIES
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COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 4: MARKET SHEDS SIZE 30.0 X 9.8 M WIDE

ELEMENT NO 1: 3 NO. MARKET SHED SIZE 30.0 X 9.8 X 
3.3M HIGH (ALL PROVISIONAL)

Excavations, Disposal and Fillings

A Excavate pit column bases not exceeding 1.50m deep 16      Cm

B Return, fill-in and rum selected excavated materials around 
foundations 10      Cm

C Load, wheel and cart away surplus excavated materials and 
deposit in approved dumping area on site 6        Cm

50mm thick mass concrete mix 1:4:8;  to bottoms of:

D Column bases 16      Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

E Column bases 6        Cm

F Stub Columns - 300 x 300 x 1250 mm high 2        Cm

Reinforcement: Bars; high yield steel to B.S. 4461 including 
bends, hooks, tying wire and spacer blocks:

G 16mm diameter bars 209    Kg

H 12mm ditto 188    Kg

I 8mm ditto 62      Kg

Sawn formwork as described to:-

J Sides of Column bases 23      SM

K Sides of Stub Columns 29      SM

Render; 15mm thick one coat cement :sand (1:3); wood 
floated to concrete or blockwork base generally to: -

L Columns; Externally to fairface quality 15      Sm

              Total to Collection
Prepared and Issued by:
Director of Public Works
August - 2018 MKT/MS/1 Market Shade



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Mild steel frame works, all welds/ connections to be well 
spotted and grounded smooth.

A 100 x 100 x 4mm SHS; 3300mm high Columns; one end welded 
to and including 200 x 200 x 3mm base plate with 4 x 18mm 
diameter holes; other welded to and including 150mm long x 100 x 
50 x 3mm thick channel piece. 645    Kg

B 100 x 50 x 3mm RHS in Top and Mid Rails 666    Kg

C 75 x 50 x 3mm SHS in Lattice Girder Truss 1,076 Kg

D 50 x 50 x 3mm SHS in Lattice Girder Truss 712    Kg

E 50 x 50 x 3mm SHS in Cladding bearers 235    Kg

F 100 x 50 x 2 mm Zed Purlins bolted to rafters (m.s) 980    Kg

G 20mm diameter sag rods welded to rafters approval 518    Kg

H 300 x 300 x 8mm thick base plate complete with 4 x 18mm 
diameter holes to receive 16mm diameter bolts (m.s) bedded on 
concrete and grouted with cement:sand (1:3) mortar 16      No

I 450mm long x 16mm diameter mild steel hold down bolts compete 
with flanges, nuts and washers 64      No

28 Gauge pre-painted IT4 or 1T5 sheets fixed to mild steel 
purlins (m/s) with J-hook bolts (m/s) in:

J Roof Covering 342    Sm

K Standard ridge piece 29      Lm

18 Gauge plain sheet welded to mild steel framing (m/s) 

L Side and Gable Cladding fixed to structural steel members (m/s) 48      Sm

M Fascia and Verge members 300 mm high 82      Lm

Prepare and apply one undercoat and three coats of first 
quality Emulsion paint  to the following surfaces

N Rendered surfaces externally 15      Sm

              Total to Collection

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/MS/2 Market Shade



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Prepare and apply one zinc plumbate primer and three coats  
approved super gloss oil paint externally on :-

A General metal surfaces girth over 300mm 96      Sm

B Metal surfaces girth over 300mm but not exceeding 400mm 53      Lm

C Metal surfaces girth over 200mm but not exceeding 300mm 286    Lm

D Ditto. Girth over 100mm but not exceeding 200mm 607    Lm

E Allow Kenya Shillings Twenty Thousand Only for Signage 20,000.00           

Approved uPVC rainwater goods complete with all accessories:

F 160mm diameter gutter with socketed  joints in the running length 57      Lm

G Extra over ditto gutter for 900 Corners/ Stopped ends 4        No

H Ditto; 100mm diameter rain water outlet connector 8        No

I 75mm diameter rainwater downpipe fixed with and including mild 32      Lm

J Extra over ditto downpipe for elbow/bend 8        No

K Ditto; Outlet connector 8        No

Masonry Retaining walls

Excavations; back filling and Disposal

L Excavate to reduce levels and deposit on site for re-use 166    Cm

M Excavate strip foundation trench starting from stripped level not 
exceeding 1.50 meters deep. 37      Cm

N Extra-over all excavations for excavating any class of rock 3        Cm

O Return, fill-in and rum selected excavated materials around 
foundations 17      Cm

P Load, wheel and cart away surplus excavated materials and 
deposit in approved dumping area on site 20      Cm

Q 50mm thick mass concrete mix 1:4:8 under Strip foundation 37      Sm

R Insitu concrete; class 20/20); mix 1:2:4; reinforced and vibrated in 
strip foundations 7        Cm

              Total to Collection

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/MS/3 Market Shade



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Reinforcement: Bars; high yield steel to B.S. 4461 including 
bends, hooks, tying wire and distance blocks:

A 10mm ditto 93      Kg

B 8mm ditto 117    Kg

Foundation Walling

C 200 mm thick approved local natural stone walling; roughly 
squared; bedding and jointing in cement sand (1:3) mortar and 
reinforced with and including 20swg x 25mm wide hoop iron in 
every alternate course. 98      Sm

Plinth finishes and External paving

D 14mm thick 2 No. coatwork cement sand (1:3) render; wood 
floated to concrete or blockwork base to walls; external 54      Sm

E Prepare and apply three coats of black bituminous paint on wood 
floated rendered plinth surfaces. 54      Sm

Earthworks and Paving

F Re-excavate excavated material; cart and fill to make up levels 84      Cm

G 300mm thick aproved handpacked hardcore fill to make up levels 
well compacted in 150mm thick layers to levels and falls to receive 
precast concrete slabs (m.s) in floor paving 278    Sm

H 50mm thick quarry dust blinding to surfaces of hardcore to receive 
precast concrete paving slabs (m.s) 278    Sm

I Approved anti-termite insecticide treatment applied the to tops of 
quarry dust bliding 294    Sm

              Total to Collection

COLLECTION

Brought Forward From Page MKT/MS/1

Brought Forward From Page MKT/MS/2

Brought Forward From Page MKT/MS/3

Brought Forward From Page MKT/MS/4

TOTAL FOR 1 NO. 36.0 x 9.8 M MARKET SHED 

x 3

TOTAL FOR 4 NO. 36 M LONG MARKET SHEDS CARRIED TO SECTION SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/MS/4 Market Shade



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENET NO. 2

6NO. MARKET SHEDS - ELECTRICAL WORKS

Supply, install, test and commission the following

A Lighting point wired in 3×1.5 mm2 single core PVC cables drawn 
in 20mm heavy gauge conduits concealed in walls and floors or 
on roof members,1-way switched but excluding the light fitting 
itself.          6 No

B 2`gang 2way switch as in T&J or any other approved equivalent.          4 No

C LED flood lights 50watts for compound lighting          6 No

D Standard steel control pillar for metering and other accessories          1 No

E Sub-mains circuit 3x10mm2 singles core PVC CU cable          8 Lm

F 4-way sp consumer unit as in Hager or approved equivalent 
comprising of          1 No

i)10A mcb's          4 No

ii)100A double pole main switch(incomer)          1 No

G 2.5mm2 3CORE PVC .S.W.A PVC underground cable from meter 
box to metallic loop-in box.        20 Lm

H Trenching, laying, Tilling and backfilling work.        20 Lm

I Allow Kenya Shillings Fifty Thousand Only for Electricity 
Connection Charges

TOTAL FOR 1 NO. MARKET SHED  ELECTRICAL WORKS

x 6 

TOTAL FOR 6 NO. SHEDS  ELECTRICAL WORKS CARRIED TO SECTION SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/MS/5 Market Shade



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT 3. WORKS IN THE EXISTING 3NO. MARKET SHEDS

18 Gauge plain sheet welded to mild steel framing (m/s) 

A Side and Gable Cladding fixed to structural steel members (m/s) 182    Sm

Prepare and apply one zinc plumbate primer and three coats  
approved super gloss oil paint externally on :-

B General metal surfaces girth over 300mm 182    Sm

TOTAL FOR WORKS IN EXISTING SHEDS CARRIED TO SECTION SUMMARY

MARKET SHADES SUMMARY

DESCRIPTION PAGE

1 3 NO. NEW MARKET SHADES MKT/MS/4

2 6 NO. SHADES ELECTRICAL WORKS MKT/MS/4

3 3 NO. EXISTING SHADES SHEET CLADDING WORKS MKT/MS/5

              TOTAL FOR MARKET SHADES CARRIED TO GRAND SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/MS/6 Market Shade



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 3: CIVIL WORKS (ALL PROVISIONAL)

1 ELEMENT NO. 1: PRECAST CONCRETE SLABS PAVING WORKS

Site clearance and demolitions

A Allow for clearing the site off  all existing organic and inorganic 
waste, soil heaps, etc; dispose arisings away from site and 
deposit at an approved dump site as directed by the PM Item

Excavations and Disposal

B Oversite excavations to remove top soil 150mm deep 1,600 Sm

C Excavate to reduce levels average 300mm deep 480    Cm

D Load, wheel and cart away surplus excavated materials and 480    Cm

Grading, compaction and filling

E Heavy grading without water and compact subgrade to archive 
98% modified proctors MDD including grading to falls and cross 
falls; Fill gullies and reshape to levels 1,500 Sm

F 100mm thick Imported murram fill well spread, watered and 
compacted tolevels to 95% MDD T99 at optimum moisture content 
to receive precsat concrete slabs (m.s) paving   1,500 Sm

Precast concrete standard paving slabs (grey); class 20 

G 600 x 600 x 50mm thick, laid to falls on blinded hardcore (m/s) 
surface; jointing and pointing in cement and sand (1:3) mortar 1,500 Sm

H 125 x 250mm Precast concrete (class 20) kerb with once 
chamfered edge laid on and including 450 x 100mm plain 
concrete (1:3:6) foundation haunched up on one side including all 
necessary excavations formwork etc. 199    Lm

TOTAL FOR PAVING SLABS CARRIED TO SECTION SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/CW/1 Civil Works



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 2: PRECAST CONCRETE BLOCKS PAVING WORKS

Fillings

A 300mm thick aproved handpacked hard core as described well 
rammed and compacted in 150mm thick layers to levels and falls 

300    Sm

B 100mm thick Imported murram fill well spread, watered and 
compacted tolevels to 95% MDD T99 at optimum moisture content 
to receive precsat concrete blocks (m.s) paving      300 SM

C Heavy grading without water and compact subgrade to archive 
98% modified proctors MDD including grading to falls and cross 
falls; Fill gullies and reshape to levels 300    Sm

D Total persistent herbicide to surfaces of hardcore bliding materials 
applied as per the manufacturer's specifications 300    SM

Concrete block paving (as manufactured by bamburi special 
products Ltd or equal and approved)

E Heavy duty loading blocks size 210 x 105 x 80mm thick (minimum 
strength 45N per square mm) laid on and including 50mm thick 
quarry dust bed; compacted and levelled by surface vibration to 
approval 300    SM

Precast concrete class 25/12 including all necessary 
formwork, with clean edges, free from cracks, chips or 
broken corners; finishing fair on all exposed surfaces; 
jointing and pointing in cement and sand (1:3) mortar 

F Kerb; splayed; size 125 x 250mm laid on and including 375 x 
150mm mass concrete (1:3:6) bed and 125 x 200mm high 
haunching behind 54      LM

G Road channel block size 125 x 100mm high; laid on and including 
300 x 100mm mass concrete (1:3:6) bed 60      LM

Stone Pitching

H 75mm thick natural stone pitching laid to slope on and including 
murram bed and jointed in cement and sand (1:3) mortar 162    Sm

TOTAL FOR PAVING BLOCKS CARRIED TO SECTION SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/CW/2 Civil Works



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

2 ELEMENT NO. 3: 36 LM RETAINING WALL (ALLPROVISIONAL)

Excavations

A Oversite to remove top soil average 150mm deep and dispose off 
site as instructed 90      Sm

B Excavate strip foundation trench starting from stripped level not 
exceeding 1.50 meters deep. 144    Cm

C Extra-over all excavations for excavating any class of rock 15      Cm

D Return, fill-in and rum selected excavated materials around 
foundations 72      Cm

E Load, wheel and cart away surplus excavated materials and 
deposit in approved dumping area off site 72      Cm

50mm thick mass concrete mix 1:4:8;  to bottoms of:

F Retaining wall base 83      Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

G Retaining wall base 27      Cm

H 250mm thick (average) Retaining wall base 108    Sm

Reinforcement: Bars; high yield steel to B.S. 4461 including 

I 12 mm diameter bars 2,088 Kg

J 10 mm ditto 1,116 Kg

Fairface finish formwork as described to:-

K Sides of Retaining wall base 65      Sm

L Sides of Retaining wall 216    Sm

Drainage holes

M Extra over ditto 200mm thick masonry wall for making/forming 
100mm diameter peep holes complete with and including 100mm 
diameter heavy duty brown Upvc pipe piece; allow for  fixing and 
supporting pipe in position with cement/sand (1:3) mortatrsorround 
and making good disturbed surfaces. 30      No

TOTAL FOR 36LM RETAINING WALL CARRIED TO SECTION SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/CW/3 Civil Works



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET 
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 4: STORM WATER DRAINAGE 

Excavations

Excavations to required depths and slopes including 
maintaing and supporting sides; keeping bottoms free from 
water, mud and fallen materials; grading bottoms, backfilling 
in appropriate material and loading and carting away surplus 
excavated materials

A Drainage trench for 175 x 800 x 500 mm shallow IBD not 
exceeding 300mm deep. Trim and compact the trenches to 
correct falls      150 Lm

B Ditto for 300 x 450 x 600 mm IBD not exceeding 1.0m deep. Trim 
and shape for IBD and 2 No. side slabs      180 Lm

Shallow Storm drain Around Building

D 100 mm thick imported approved hardcore base      135 Sm

E 50mm thick concrete (1:3:6) hardcore (m.s) base blinding       135 Sm

F 175 x 800 x 500 mm storm water channels on concrete bliding; 
bedded and jointed on cement and sand (1:3)  mortar      150 Lm

Outfall Open Storm Drains

G 100mm thick murram bed to bottom and sides of trench      220 Sm

H 300 x 450 x 600 mm pre-cast concrete IBD laid and jointed in 
trench (m.s)      180 Lm

I Provide 2 no layers of 600 x 225mm high precast concrete side 
slabs side on each side of IBD      180 Lm

TOTAL FOR CARRIED TO BILL SUMMARY

BILL NO. 3: CIVIL WORKS (ALL PROVISIONAL)

ELEMENT NO. 1: PRECAST CONCRETE SLABS PAVING WORKS

ELEMENT NO. 2: PRECAST CONCRETE BLOCKS PAVING WORKS

ELEMENT NO. 3: 36 LM RETAINING WALL (ALLPROVISIONAL)

ELEMENT NO. 4: STORM WATER DRAINAGE 

              TOTAL FOR CIVIL WORKS CARRIED TO GRAND SUMMARY

SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/CW/4 Civil Works



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 5: WATER TANK STAND SIZE 2 X 2 X 3M HIGH 

SUBSTRUCTURES (ALL PROVISIONAL)

A Clear site of all existing structures; dispose arisings as directed 10      Sm

Excavations

B Oversite to remove top soil average 150mm deep and keep on 
site for later re-use for landscaping 10      Sm

C Excavate pits for column bases starting from stripped level not 
exceeding 1.50 meters deep. 6        Cm

D Extra-over all excavations for excavating any class of rock 1        Cm

E Return, fill-in and rum selected excavated materials around 
foundations 1        Cm

F Load, wheel and cart away surplus excavated materials and 
deposit in approved dumping area on site 5        Cm

50mm thick mass concrete mix 1:4:8;  to bottoms of:

J Column bases 4        Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

K Column bases 2        Cm

L Columns Size 300 x 300 x 1400mm high 1        Cm

Reinforcement: Bars; high yield steel to B.S. 4461 including 
bends, hooks, tying wire and spacer blocks:

A 12 mm diameter bars 69      Kg

B 8 mm ditto 14    Kg

Total Carried Forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/WT/1 High Level Water Tank 



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Total Brought Forward

Sawn formwork as described to:-

A Sides of Column Bases 6        Sm

B Sides of Columns 7        Sm

C 14mm thick 2 No. coatwork cement sand (1:3) render; wood 
floated to concrete or blockwork base to walls; external 2        Sm

STRUCTURAL STEEL FRAMEWORK

Mild steel frame works, all welds/ connections to be well 
spotted and grounded smooth.

D 100 x 100 x 6mm SHS; 3000mm high Columns; one end welded 
to and including 200 x 200 x 3mm base plate with 4 x 18mm 
diameter holes 215    Kg

E 50 x 50 x 3mm HR Angles Rails and Bracings 178    Kg

F 75 x 50 x 4mm SHS Bearers 299    Kg

G 6mm thick MS Plate welded to bearers (m/s) 4        Sm

H 200 x 200 x 3mm thick base plate complete with 4 x 18mm 
diameter holes to receive 16mm diameter bolts (m.s) bedded on 
concrete and grouted with cement:sand (1:3)mortar 4        No

I 450mm long x 16mm diameter mild steel hold down bolts 
compete with flanges, nuts and washers 16      No

Prepare and apply one coat etching primer, one undercoat 
and two coats first quality gloss oil paint on:

J General metal surfaces  (bsm) 8        Sm

K Metal surfaces girth 200 to 300mm girth 128    Lm

L Ditto girth 300 to 400mm girth 12      Lm

TOTAL FOR WATER TANK STAND CARRIED TO BILL SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/WT/2 High Level Water Tank 



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA  MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

2 MECHANICAL WORKS

HIGH LEVEL WATER STORAGE TANK

A Supply, deliver and install a PVC Water storage tank of capacity 
5,000 litres. The tank should be complete with cover, ball float 
valve, inlet and outlet connections and overflow connection. The 
tank should be as " KENTANK" or approved equivalent.Allow for 
hoisting, placing and positioning the tank on raised platform (m.s) 
3.0m above existing ground level 1        No

B 25mm diamer ppr pipe 70      Lm

C 25mm diameter elbow 6        No

D 25 x 20mm diameter reducer 1        No

E 25mm diameter union 2        No

F 25mm diameter nipple 5        No

G 25mm diameter gate valve as pegler 2        No

H 25mm diameter plain socket 8        No

J Allow for excavation of trench for laying the supply pipe 60m long  
size 400 x 600mm deep, after laying the pipe backfill the soil and 
ram well 60      Lm

TOTAL FOR MECHANICAL WORKS CARRIED TO BILL SUMMARY

BILL NO. 5: WATER TANK STAND SIZE 2 X 2 X 3M HIGH 

SUMMARY

NO. ELEMENT PAGE AMOUNT-KSHS

1 BILL NO. 5: WATER TANK STAND SIZE 2 X 2 X 3M HIGH MKT/WT/2

2 MECHANICAL WORKS MKT/WT/3

TOTAL FOR HIGH LEVEL WATER STORAGE TANK CARRIED TO GRAND SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/WT/3 High Level Water Tank 



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 6: REVENUE OFFICE SIZE 6.4 X 3.0 X 2.7M HIGH

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

A Clear site of all existing structures; dispose arisings as directed 30      Sm

Excavations

B Oversite to remove top soil average 150mm deep and keep on 
site for later re-use for landscaping 30      Sm

C Excavate strip foundation trench starting from stripped level not 
exceeding 1.50 meters deep. 12      Cm

D Extra-over all excavations for excavating any class of rock 1        Cm

E Return, fill-in and rum selected excavated materials around 
foundations 6        Cm

F Load, wheel and cart away surplus excavated materials and 
deposit in approved dumping area on site 6        Cm

Fillings and Anti termite treatment

G Hardcore filling in making up levels average 300mm thick in layers 
of 150mm maximum thickness 15      Sm

H 50mm thick quarry dust blinding to surfaces of hardcore 15      Sm

I Premise 200 SC' or other equal and approved anti-termite 
treatment applied strictly in accordance with manufacturer's 
instructions, on top of fill blinding and foundation walls 20      Sm

50mm thick mass concrete mix 1:4:8;  to bottoms of:

J Strip foundation 12      Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

K Strip foundation 3        Cm

L 100 mm thick bed 20      Sm

              Total carried to collection

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/1 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Reinforcement: Bars; high yield steel to B.S. 4461 including 
bends, hooks, tying wire and spacer blocks:

A 10 mm diameter bars 27      Kg

B 8 mm ditto 128  Kg

Mesh fabric reinforcement to B.S 4483 and setting in concrete 
with 300 mm side and end laps (measured nett-allow for laps) 
allow for tying wire and spacer blocks

C Reference A142 mesh 200 x 200 mm , weight 2.22Kg/Sm 20      Sm

Sawn formwork as described to:-

D Sides of Strip foundations 9      Sm

E Edge of ground slab 75-150mm high 19    Lm

Damp proofing; 

F 500 gauge, 200mm welted laps (no allowance made to laps), 

horizontal; 1 no. layer laid on compacted quarry dust blinding 20      Sm

Foundation Walling

G 200 mm thick approved local natural stone walling; roughly 
squared; bedding and jointing in cement sand (1:3) mortar and 
reinforced with and including 20swg x 25mm wide hoop iron in 
every alternate course. 21      Sm

Plinth finishes and External paving

H 14mm thick 2 No. coatwork cement sand (1:3) render; wood 
floated to concrete or blockwork base to walls; external 9        Sm

I Prepare and apply three coats of black bituminous paint on wood 
floated rendered plinth surfaces. 9        Sm

              Total carried to collection

COLLECTION

Brought forward from page MKT/RO/1

Brought down from above

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/2 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 2: SUPERSTRUCTURE FRAME

REINFORCED CONCRETE WORKS

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

A Ringbeam 1.3   Cm

Reinforcement: Bars; high yield steel to B.S. 4461 including 
bends, hooks, tying wire and spacer blocks:

B 12mm diameter bars 77    Kg

C 8mm ditto 42    Kg

Sawn formwork as described to:-

D Vertical sides and soffits of beams 17    Sm

WALLS

2-ply bituminous felt damp-proof courses, under walls:

E 200mm wide 19    Lm

Walling in fine chisel dressed stone obtained from an 
approved quarry, bedded and jointed in cement:sand (1:3) 
mortar; and reinforced with 25mm wide x 3mm thick hoop 
iron strips at every alternate course in:

F 200mm thick; External walls 36    Sm

G Ditto in Gables walls and walling above ringbeam 3      Sm

H 200mm thick; Internal walls 4      Sm

I Labour and materials for eaves filling 200mm thick walls average 
200mm high to the profile of roof covering sheets 12      Lm

J Raking cutting 200mm thick wall and filling as described above 7      Lm

TOTAL FOR SUPERSTRUCTURE FRAME CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/3 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 3: ROOF

The following in 5No. Roof trusses with nailed or bolted 
connections including hoisting and fixing in position not 
exceeding 3.0 metres above ground floor level

(All carpentry timber to be sawn celcured second grade 
cypress or other equal and approved timber well seasoned to 
an equilibrium moisture content of between 9% and 15%)

A 100 x 50mm Kingposts, Struts and Ties 17    Lm

B 150 x 50mm rafters and tie joist 40    Lm

C 100 x 50mm wall plate fixed with and including 200mm long 12mm 
diameter rag bolts cast into beam at 750mm centers 12      Lm

D 75 x 50mm purlins 42    Lm

E 200 x 25mm thick wrot cypress fascia / Verge boards; nailed 24    Lm

Prepainted, Gauge 28 Corrugated Roofing sheets

F Roof covering; 150mm laps on one end and one and a half 
corrugation side lap; nailed to timber purlins (m.s) 35      Sm

G Standard ridge/hip cover to match 7      Lm

E Approved UPVC tounged and grooved eaves strips boarding, 
cornices and trims fixed on and including sawn cypress bearers 
complete with plastic vents along eaves at 2000mm centres 15      Sm

Approved uPVC rainwater goods complete with all accessories:

H 160mm diameter gutter with socketed  joints in the running length 
fixed steel purlins with and including brackets at 900mm centers 14      Lm

I Extra over ditto gutter for 900 Corners/ Stopped ends 2        No

J Ditto; 100mm diameter rain water outlet connector 1        No

K 75mm diameter rainwater downpipe fixed with and including mild 
steel straps at 900mm centres,fixed to masonry 8        Lm

L Extra over ditto downpipe for elbow/bend 1        No

M Ditto; Outlet connector 1        No

Prepare and apply one coat etching primer, one undercoat 
and two coats first quality gloss oil paint on:

N Timber surfaces girth 200 - 300mm 24    Lm

TOTAL FOR ROOF CARRIED TO SUMMARY
Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/4 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 4: DOORS

Purpose made mild steel casement door comprising of 
40x40x5mm Angle framing plugged to concrete or masonry 
all round and anchored with 200mm long fishtailed 
25x25x2mm thick angle section at 300mm centres;  panelled 
swing door leaf comprising of 30x30x3mm SHS stiles, 
bottom, top  and middle rails; bottom panel infilled with 
Gauge 16 thick metal sheet welded to framed sections on one 
side; top panel glazed (m.s); complete with purpose made 
hinges, padlock bolt and receiver; approved 4 lever steeldoor 
lock; approved pattern 10mm solid bars burglar proofing 
grilles on glazed panels; all welds ground to smooth; prepare 
and apply one coat red oxide  primer before delivery to site in 
door overall size:

A 900 x 2400 mm high; Single leaf 1      No

Wrot Cypress door frames and finishings

B 100 x 50 mm; 2 No. labours; plugged door frame 6      Lm

C 100 x 50 mm Transome 2      Lm

D 40 x 20 mm splayed and rounded architrave 6      Lm

E 25 mm quadrant beading 6      Lm

F 25 x 15mm glazing beading 3      Lm

45mm thick flush doors, faced both sides with 6mm thick 
ordinary plywood and lipped on all edges in hardwood in:

G Semi solid cored;  Size 830 x 2060 mm high 1      No

Supply and fix the following iron mongery to UNION 
catalogue or other equal and approved

H 100mm pressed steel butt hinges 1.5   Prs

I Two lever mortice lock with a pair of aluminium handles 1      No

J 150mm long Aluminium Barrel bolt 1      No

K Rubber door stop to concrete floor 1      No

              Total carried to collection

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/5 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Sundries

A 25 x 6mm Galvanised mild steel door fixing cramp 225mm long 
with one end built into walling and other end bent, holed and 
screwed to door frame 6        No

Glazing; fixed to metal casement with approved putty

B 4mm Thick clear sheet glass panes not exceeding 0.10 sm to 
metal surfaces 1        Sm

Knot, prime and stop; prepare and apply one undercoat and 
two coats of gloss oil paint on:

C General surfaces of glazed metal  doors  (both sides measured) 4      Sm

D General surfaces of timber doors  (ditto) 4        Sm

E Surfaces; over 100mm but not exceeding 200mm girth; internal 8        Lm

F Ditto not exceeding 100mm girth; internal 15      Lm

              Total carried to collection

COLLECTION

Brought forward from page MKT/RO/5

Brought down from above

TOTAL FOR DOORS CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/6 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 5: WINDOWS

Precast concrete class 20 fair faced all exposed surfaces 
bedded and jointed cement and sand (1:3) mortar

A 275 x 50mm thick once rebated and throated window cill 5        Lm

Supply and fix the following purpose made small pane steel 
casement windows fabricated from approved mild steel 
sections (min. 2.5 mm thick); window comprising of 75mm 
high perforated permanent vent and hood at the top and 
infilled with mosquito gauze wire; approved pattern 10mm 
solid bars burglar proofing grille; metal fixing lugs and fixing 
into masonry/concrete; all neccessary fasteners, closers and 
hinges; prime all metal surfaces with red oxide primer before 
delivery to site:-

B Window size 1200 x 1200mm high 3      No

C Window size 1000 x 900mm high 2      No

4mm thick sheet glass and glazing with putty to metal 
casement window frames in:

D Clear sheet glass;  in panes size 0.1 - 0.5 square metre 5      Sm

E Obscure sheet glass; ditto -       Sm

Painting

Prepare and apply one coat etching primer, one undercoat 
and two coats first quality gloss oil paint on:

F General surfaces of glazed metal windows (bsm) 10    Sm

G Ditto. Burglarproofing grilles: (ditto) 10    Sm

TOTAL FOR WINDOWS CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/7 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 6: FINISHES

Floor finishes

Cement and sand (1:4) screed as described on concrete floor 
beds and slabs:-

A 32mm thick bed to receive ceramic floor tiles (m.s) finish 16      Sm

Approved coloured ceramic floor tiles bedded on screed bed 
(m.s) with approved adhesive and jointed with coloured grout 
to match

B 10mm thick semi gloss finished tiles; non slip 16    Sm

C 100 x 10mm ditto Skirting to match 20    Lm

Wall finishes

D Extra over horizontal and vertical pointing in 10mm thick rod in 
cement and sand (1:3) mortar; one coat of bituminous paint. 36      Sm

Plaster; 15mm thick, two coat work, cement:sand (1:3) 12mm 
first coat; 3mm cement:lime (1:9) putty second coat steel 
trowelled to concrete /masonry base generally to:

E Walls, Jambs and Reveals; internally 51    Sm

Render; 15mm thick one coat cement :sand (1:3); wood 
floated to concrete or blockwork base generally to: -

F Walls, Jambs, Reveals, Gables and Beams; externally 12    Sm

G 14mm thick backing to receive ceramic wall tiles (m.s) -       Sm

Ceiling finishes

Softboard Ceiling finish

H 50 x 50mm sawn cypress brandering (Provisional) 62      LM

I 12mm Thick approved softboard in ceiling lining set out in 
symmetrical panels with V-joints on timber brandering (m.s) at 600 
centers 15      Sm

J 100 x 25 mm moulded cypress cornice 22      Lm

              Total carried to collection

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/8 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Painting

Prepare and apply one undercoat and three coats of first 
quality Emulsion paint  to the following surfaces

A Plastered walls internally 51    Sm

B Rendered surfaces externally 12    Sm

Prepare and apply three coats of first quality washable 
distember on new softboard ceilings and cornices.

C Softboard surfaces; internal 15      Sm

D Cornice surfaces girth not exceeding 100mm; internal 22      Lm

              Total carried to collection

COLLECTION

1 Brought forward from page MKT/RO/8

2 Brought down from above

TOTAL FOR FINISHES CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/9 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 7: BUILDING FIXTURES  (ALL PROVISIONAL)

Low Level Concrete Worktops size 6100 x 450 x 900mm high

A 100mm thick concrete 1:3:6 in plinth 3      Sm

B 75mm thick vibrated reinforced concrete mx (1:2:4) in Suspended 
worktop slab 3        Sm

C Sawn formwork to soffites of ditto 3      Sm

D Ditto to edges of Plinths and worktop 75 - 150mm high 10    Lm

E 100mm thick natural stone walling bedded and jointed in cement 
and sand (1:4) mortar. 3        Sm

F 12mm thick, two coat work, cement:sand (1:3) 12mm first coat; 
3mm cement:lime (1:9) putty second coat steel trowelled to 
masonry wall internally 6        Sm

G Ditto to soffites of concrete worktop 3      Sm

H 25mm thick plain cement and sand screed (1:3) trowelled smooth 
on top of plinth and worktop 6        Sm

Painting

Prepare and apply one undercoat and three coats of first 
quality Emulsion paint  to the following surfaces

I Plastered walls internally 6      Sm

TOTAL FOR BUILDING FIXTURES CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/10 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED KIANYAGA MARKET
UPGRADING WORKS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

BILL NO. 6: REVENUE OFFICE SIZE 6.4 X 3.0 X 2.7M HIGH

SUMMARY

NO. ELEMENT PAGE AMOUNT-KSHS

1 SUBSTRUCTURES  MKT/RO/2

2 SUPERSTRUCTURE FRAME MKT/RO/3

3 ROOF MKT/RO/4

4 DOORS MKT/RO/6

5 WINDOWS MKT/RO/7

6 FINISHES MKT/RO/9

7 BUILDING FIXTURES MKT/RO/10

8 ALLOW FOR ELECTRICAL WORKS ITEM 50,000.00           

TOTAL FOR REVENUE (GATE ) HOUSE CARRIED TO GRAND SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/RO/11 Revenue Office



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 7: ECO - TOILET BLOCK

ELEMENT NO. 1:SUBSTRUCTURES (ALL PROVISIONAL)

A Clear site of all existing structures; dispose arisings as directed 45     Sm

Excavations

B Oversite to remove top soil average 150mm deep and keep on 
site for later re-use for landscaping 45     Sm

C Oversite to reduce levels commencing from stripped level 
average 300 mm deep. -        Cm

D Excavate strip foundation trench starting from stripped level not 
exceeding 1.50 meters deep. 32     Cm

E Extra-over all excavation for excavating any class of rock 6        Cm

F Return, fill-in and rum selected excavated materials around 
foundations 21     Cm

G Load, wheel and cart away surplus excavated materials and 11     Cm

Fillings and Anti termite treatment

I Hardcore filling in making up levels average 300mm thick in 
layers of 150mm maximum thickness 33     Sm

J 50mm thick quarry dust blinding to surfaces of hardcore 33     Sm

K Premise 200 SC' or other equal and approved anti-termite 
insecticide treatment applied strictly in accordance with 
manufacturer's instructions, to tops of fill and foundation walls 38     Sm

50mm thick mass concrete mix 1:4:8;  to bottoms of:

L Strip foundation 21     Sm

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

M Strip foundation 4      Cm

N 125 mm thick bed 38     Sm

P 250mm (average) wide x 250 mm deep trapezium shaped 

thicknessing and hand packing hardcore to two sloping sides 8        lm

              Total carried to collection

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/1 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Reinforcement: Bars; high yield steel to B.S. 4461 including 

A 8mm diameter bars 54   Kg

B 10mm ditto 73   Kg

Mesh Fabric; B.S. 4483

C Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per 38   Sm

Sawn formwork as described to:-

D Edge of ground slab 75-150mm high 28   Lm

Substructures walling

E 200 mm thick approved local natural stone walling; roughly 
squared; bedding and jointing in cement sand (1:3) mortar and 
reinforced with and including 20swg x 25mm wide hoop iron in 
every alternate course. 44     Sm

Damp proofing; 

F 500 gauge, 200mm welted laps (no allowance made to laps), 
horizontal; 1 no. layer laid on compacted quarry dust blinding 38     Sm

Plinth finishes

G 14mm thick 2 No. coatwork cement sand (1:3) render; wood 
floated to concrete or blockwork base to walls; external 13     Sm

H Prepare and apply three coats of black bituminous paint on wood 
floated rendered plinth surfaces. 13     Sm

Precast concrete standard paving slabs; class 20 (20mm) 

J 600 x 600 x 50mm thick, laid to falls on blinded hardcore (m/s) 
surface; jointing and pointing in cement and sand (1:3) mortar 19     Sm

K 125 x 250mm Precast concrete (class 20) kerb with once 
chamfered edge laid on and including 450 x 100mm plain 
concrete (1:3:6) foundation haunched up on one side including all 
necessary excavations formwork etc. 33     Sm

              Total carried to collection

COLLECTION

Brought forward from page MKT/TB/1

Brought down from page above

                   TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/2 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 2: SUPERSTRUCTURE FRAME

REINFORCED CONCRETE FRAME

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

A Beams and Ring beam 3      Cm

Reinforcement: Bars; high yield steel to B.S. 4461 including 

B 12mm diameter bars 196 Kg

C 10mm ditto -      Kg

D 8mm ditto 88     Kg

Sawn formwork as described to:-

E Sides and soffites of beams 35   Sm

WALLING

2-ply bituminous felt damp-proof courses, under walls:

F 150mm wide 42   Lm

Walling in fine chisel dressed stone obtained from an 
approved quarry, bedded and jointed in gauged cement:sand 
(1:3); and reinforced with 25mm wide x 3mm thick hoop iron 
strips at every alternate course in:

G 150mm thick External and Gable walls 56   Sm

H Ditto. Internal walls 27   Sm

I Labour and materials for eaves filling 200mm thick walls average 
200mm high to the profile of roof covering sheets 18     Lm

J Raking cutting 200mm thick wall and filling as decsribed above 18   Lm

              TOTAL FOR SUPERSTRUCTURE FRAME CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/3 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 3: ROOFING

The following in 9No. Roof trusses with nailed or bolted 
connections including hoisting and fixing in position not 
exceeding 3.60 metres above ground floor level

(All timber in sawn celcured second grade cypress or other 
equal and approved)

A 100 x 50mm rafters 37   Lm

B 100 x 50mm tie joist 36   Lm

C 100 x 50mm king posts 4      Lm

D 100 x 50mm struts and ties 36   Lm

E 100 x 50mm wall plate fixed with and including 200mm long 
12mm diameter rag bolts cast into beam at 750mm centers 10     Lm

F 75 x 50mm purlins 43   Lm

In wrot cypress

G 250 x 25mm thick facsia/verge boards; nailed 20   Lm

Prepainted, Gauge 28 Corrugated Roofing sheets

H Roof covering; 150mm laps on one end and one and a half 
corrugation side lap; nailed to timber purlins (m.s) 42     Sm

I Half round standard ridge/hip cover to match 6      Lm

28Gauged galvanised steel sheet shaped as required

J 300mm girth twice bent flashing with one chased and grouted to 
wall in cement and sand mortar 9        Lm

K 600mm wide valley gutter -        Lm

Knot, prime and stop; prepare and apply one undercoat and 
two coats of gloss oil paint on:

L Timber Surfaces girth 200 - 300mm      20 Sm

              TOTAL FOR ROOFING CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/4 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 4: DOORS

Metal doors

Purpose made mild steel casement door; 50x50x6mm RHS 
framing plugged to concrete or masonry all round; anchored 
with 100mm long fishtailed 25 x 25 x 2mm thick angle 
section at 300mm centres;  single swing door leaf 
comprising of 50 x 45 x 3mm RHS stiles, bottom, top  and 
middle rails; bottom panel infilled with 3mm thick metal 
sheet welded to framed sections on one side; top panel 
glazed (m.s); complete with hinges, padlock bolt and 
receiver, burglar grilles on glazed panels; all welds ground 
smooth; one coat red oxide primer before delivery to site:

A Metal Door Size 900x 2100mm high; glazed (m.s) 1      No

B Metal Door Size 1200x 2100mm high; glazed (m.s) 1      No

Wrot Hardwood (Cedar or other equal and approved)

C 100 x 50 mm; 2 No. labours; plugged door frame 46   Lm

Wrot cypress finishings

D 50 x 35mm moulded architrave 46     Lm

E 25mm moulded quadrants 46   Lm

Timber door size 930 x 2060mm high

F 50mm thick purpose made framed doors consisting of 150 x 
50mm pair of styles, top and middle rail and 200 x 50mm bottom 
rail, filled with 50mm thick 4 no. moulded, raised and beaded 
panels in overall door size: 2        No

G 45 mm thick flush door; ordinary plywood faced on both sides 
and lipped on all edges in approved hardwood 5        No

Supply and fix the following iron mongery to UNION 

H 100mm steel butt hinges 12   Prs

I 2 Lever mortice lock complete with lever furniture 3      No

J 200mm long Stainless steel Padlock bolt and receiver 5      No

K 100mm long Aluminium Barrel bolt 5      No

L Rubber door stop with rawl bolt fixed to floor 9      No

M Stainless steel Coat/ Hat hook 6      No

              Total carried to collection
Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/5 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Sundries

A 25 x 6mm Galvanised mild steel door fixing cramp 225mm long 
with one end built into walling and other end bent, holed and 
screwed to door frame 56     No

Glazing: 4mm thick clear sheet glass to

B Metal with putty; ditto 1      Sm

Aluminium wood primer before fixing: -

C Backs of frame  over 100mm but not exceeding 200mm girth 46     Lm

Prepare and apply one coat etching primer, one undercoat 
and two coats first quality gloss oil paint on:

E General surfaces of glazed casement metal doors 9        Sm

Knot, prime and stop; prepare and apply one undercoat and 
two coats of gloss oil paint on:

F General surfaces of timber doors  (both sides measured) 32   Sm

G Surfaces; over 100mm but not exceeding 200mm girth; internal 46   Lm

H Ditto not exceeding 100mm girth; internal 92   Lm

              Total Carried  Forward

COLLECTION

Brought forward from page MKT/TB/6

Brought down from page above

                   TOTAL FOR DOORS CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/6 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 5: WINDOWS

Precast concrete class 20 fair faced all exposed surfaces 
bedded and jointed cement and sand (1:3) mortar

A 275 x 50mm thick once rebated and throated window cill 10   Lm

Supply and fix the following purpose made small pane steel 
casement windows fabricated from approved mild steel 
sections (min. 2.5 mm thick); window comprising of 75mm 
high perforated permanent vent and hood at the top and 
infilled with mosquito gauze wire; approved pattern 10mm 
solid bars burglar proofing grille; metal fixing lugs and fixing 
into masonry/concrete; all neccessary fasteners, closers and 
hinges; prime all metal surfaces with red oxide primer before 
delivery to site:-

A Window size 1500 x 900mm high 2      No

B Window size 600 x 900mm high 1      No

C Window size 1800 x 600mm high 1      No

D Window size 900 x 500mm high 1      No

E Window size 500 x 500mm high 5      No

Glazing; fixed to metal casement with putty

F 4 mm Thick clear sheet glass panes not exceeding 0.10 sm 5      Sm

G Ditto but obscured panes; ditto 2      Sm

Prepare and apply one coat etching primer, one undercoat 
and two coats first quality gloss oil paint on:

G General metal surfaces 14   Sm

              TOTAL FOR WINDOWS CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/7 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 6: FINISHES

Floor finishes

Mass Concrete mix 1:3:6 in:

A 2000mm long x 300mm wide x 150mm thick Urinal Plinth 
complete with sawn formwork to the edges. 1        No

30 mm thick cement and sand (1:4) screed backing to 

B Concrete floor beds and slabsto receive floor tiles (m.s) 38   Sm

Floor tiles fixed to cement: sand (1:4) screed bed with 

C 12 mm thick ceramic; coloured; non-slip; semi - gloss finish 38   Sm

D 100mm high skirting tile fixed as described before to wall 60   Lm

Wall finishes

E Extra over horizontal and vertical pointing in 10mm thick rod in 
cement and sand (1:3) mortar; one coat of bituminous paint. 56     Sm

Plaster;15mm thick,  two coat work, cement:sand (1:3) 12mm 
first coat; 3mm cement:lime (1:9) putty second coat steel 
trowelled to concrete /masonry base generally to:

F Walls, beams and columns; internal 70   Sm

Render; 15mm thick one coat cement :sand (1:3); wood 
floated to concrete or blockwork base generally to: -

F Wall, Beams and columns; external 8      Sm

G 14mm thick backing to receive ceramic wall tiles 40   Sm

Approved ceramic wall tiles to B.S. 1281; coloured; fixed in 
an approved pattern; bedding and jointing in cement sand 
(1:4) mortar, grout with coloured cement to match

H 6mm thick; butt joints straight both ways; to cement sand base 
(m/s) to walls internal 40     Sm

J Extra over ditto rounded on one edge 69     Lm

              Total Carried  Forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/8 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

Ceiling finishes

A 50 x 50mm sawn cypress brandering 146   Lm

Softboard ceiling lining

B 12mm thick plain softboard "celotex" ceiling board nailed to 
timber brandering (m/s); nails punched and puttied 38     Sm

Wrot cypress; well treated and seasoned

C 75 x 25mm moulded wrot cypress cornice 57     Lm

Painting and Decorations

Prepare and apply one undercoat and three coats of first 
quality emulsion paint to the following surfaces to:

D Plastered walls internally 70     Sm

E Rendered surfaces externally 8        Sm

F Soft board ceiling boards 38     Sm

G Moulded cornice surfaces not exceeding 100mm girth 57     Lm

              Total Carried  Forward

COLLECTION

Brought forward from page MKT/TB/9

Brought down from page above

              TOTAL FOR FINISHES CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/9 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 7: BUILDING FIXTURES

3No. Concrete worktops size 3000 x 600 x 900mm high

A 100mm thick concrete 1:3:6 in plinth 2        Sm

B 75mm thick vibrated reinforced concrete mix (1:2:4) in 
suspended worktop slab 2        Sm

C Sawn formwork to soffites of ditto 2        Sm

D Ditto to edges of worktop 75-150mm high 3        Lm

E Ditto to edges of plinth 3        Lm

F 100mm thick natural stone walling in cement:sand (1:4) mortar. 2        Sm

G 12mm thick plaster on ditto 4        Sm

H Ditto to soffites of worktop 2        Sm

J 12mm cement and sand screed (1:3) trowelled smooth to plinth 2        Sm

K Ditto to top of worktop to receive tiling finish 2        Sm

L 10mm thick ceramic non slip floor tiles on top of slab 2        Sm

              TOTAL FOR BUILDING FIXTURES CARRIED TO SUMMARY

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/10 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

ELEMENT NO. 8: MECHANICAL WORKS

SANITARY FITTINGS

Supply, deliver, install, test and commission the following 
sanitary appliances complete with all the accessories 
including all connections to the services, waste, jointing to 
water supply overflows, supports and all plugging and 
screwing to walls and floors.                                                        
Note:                                                                                                
(i)   All sanitary fittings shall be in approved colour.

(ii)  The Model and Ref No. indicated is only a guide to the type 
and quality of fittings.
(iii)   Equivalent and Approved models may be acceptable.

Squatting Water Closet

A Squatting water closet suite in white vitreous china comprising of 
wc bowl with top plate and integral foot threads, S trap connector, 
9 litres high cistern and fittings and pull chain including siphon, 
15mm diameter side inlet ball valve, 20mm diameter side 
overflow, plastic flush pipe, inlet connector and cistern supports. 
All to be as Twyford Oriental or approved equivalent. 5        No

Wash Hand basin (WHB)

B Wash hand basin size 406 x 305mm with one tap holes and 
chain stay hole, 32mm diameter chrome plated pop up chain 
waste, concealed wall brackets, chrome plated single tap hole 
basin mixer as Cobra and  chrome plated bottle trap (32mm 'P' 
trap) with 75mm seal. The wash hand basin to be as Twyfords 
'Sola 510' or equal and approved. 4        No

 Urinal Slab

C 2400 x 1200mm high Stainlesssteel Urinal slabcomplete for four 
persons chrome plated flush pipes, 7.5 litres ceramic automatic 
cistern, 40mm heavy duty plastic bottle trap and 40mm diameter 
chrome plated outlet with grating firmly fixed on the wall with 
chrome plated screws. The fittings shall be as Twyfords or equal 
and approved.         1 No

Toilet Roll Holder 

D Toilet roll holder in vitreous china in white colour of size 165 X 
165mm and recessed into wall. Toilet roll holder to be as 
"Twyfords semi recessed and ornamental" 6        No

Mirrors 

E 6mm thick polished glass size 610 x 497mm, siverbacked mirror 
with bevelled edges, plugged and screwed to wall with 4No 
chrome plated chromepacked screws and 5mm thick foam back 
rest. 4        No

              Total Carried  Forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/11 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

              Total Brought Forward

Soap Dispenser

A Wall mounted soap dispenser with a capacity of about one litre 
having a press action soap release mechanism complete with 
fixing screws. Allow for initial soap supply. As Starmix or 
approved equivalent. 2        No

Towel Rail

B Chrome plated 20mm diameter x 800mm long approved towel rail 
and brackets as one piece, plugged and screwed into the wall. 
The fitting shall be as Twyfords or equal and approved. 2        No

Flexible Tubing

C 15mm diameter x 300mm long flexible connectors complete with 
integral chrome plated angle valve for connecting the sanitary 
fitting to water supply. To be as Cobra or equal and approved. 11     No

Robe hook

D Robe hook in Satin Aluminium to be mounted by concealed 
screws to wall wedges. To be as Twyfords Spectrum 2000 
accessories or equal and approved.                    5 No

WATER STORAGE TANK

E Supply, deliver and install a PVC Water storage tank of capacity 
1,000 litres. The tank should be complete with cover, ball float 
valve, inlet and outlet connections and overflow connection. The 
tank should be as " KENTANK" or approved equivalent. Allow for 
hoisting, placing and positioning the tank on raised platform (m.s) 
2.7m above existing ground level 1 No

F 25mm diamer ppr pipe 5 Lm

G 25mm diameter elbow 4 No

H 25 x 20mm diameter reducer 1 No

I 25mm diameter union 2 No

J 25mm diameter nipple 5 No

K 25mm diameter gate valve as pegler 2 No

L 25mm diameter plain socket 4 No

              Total Carried  Forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/12 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

              Total Brought Forward

INTERNAL PLUMBING

Supply, deliver and install pipes, tubing and fittings as described 
and shown on the drawings. The pipes shall be PN 25 PPR pipes 
where exposed to adverse weather condition and all conforming 
to the current European standards for PPR installations and to 
the Engineers approval, pipe jointing shall be by polyfusion or use 
of electric coupling. Rates must allow for all Metal/plastic 
threaded adaptors where required for the connection of sanitary 
fixtures, valves, sockets, sliding and fixed joints, support 
raceways, isolating sheaths, elastic materials, expansion arms 
and bends, crossovers, couplings, clippings, connectors, joints 
etc. as required in the running lengths of pipework and also 
where necessary, for pipe fixing clips, holder bats plugged and 
screwed for the proper and satisfactory functioning of the system. 
The pipes will be pressure tested before the plastering of wall 
commences and as per the manufacturers  recommended testing 
pressures.

Pipes

A 20mm ppr pipe 35     Lm

Extra over pipe work for 

B 20mm diameter Tee 10     No

C 20mm diameter union 10     No

D 20mm diameter nipple 11     No

E 20mm diameter elbow 8        No

F 20 x 15mm diameter reducer 11     N0

G 20mm diameter plain socket 10     No

H 15mm diameter female socket 10     No

Taps and Valves
J 20mm diameter pillar tap as pegler complete with stand pipe 1        No

K 15mm diameter angle valve 11     No

M 20mm gate valve as pegler 2        No

              Total Carried  Forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/13 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

              Total Brought Forward

INTERNAL FOUL WATER DRAINAGE

Supply, deliver and install the following UPVC, MUPVC, soil and 

UPVC soil and Waste systems c/w fittings

A 100mm diameter heavy duty brown pipe class 'D' 20     Lm

B 100mm diameter heavy duty grey pipe class 'D' 6        Lm

C 50mm diameter ditto 18     Lm

D 40mm diameter ditto 5        LM

Extra over UPVC pipe for the following

E 100mm diameter long radius bend 6        No

F 100mm diameter inspection bend 6        No

G 100mm diameter vent cowl 1        No

H 100mm weathering apron 1        No

I 100 x 50mm diameter floor trap and grating 3        No

J 100mm diameter gulley trap 2        No

K 100mm diameter single branch 2        No

L 100mm diameter access cap 2        No

K 50mm diameter sweep tee 4        No

L 50mm diameter access cap 4        No

M 40mm diameter sweep Tee 3        No

N 40mm diameter access cap 3        No

              Total Carried  Forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/14 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

              Total Brought Forward

DISABLED TOILET FACILITY

A A completely assembled unit of wheel chair accessible WC/WHB 
disabled toilet combination facility comprising: (i) A close coupled 
white in colour WC bowl with horizontal outlet complete with 7.5L 
cistern complete with fittings and additional cover clip for 
additional security. 100mm high Avalon seat ring with chrome 
plated metal hinges. 1        Set
(ii) Wall mounted wash hand basin with one L/Hand or R/Hand 
offset tap hole and chain stay hole, wall brackets, lever action 
chrome plated 15mm diameter tap, chrome plated chain waste 
32mm,                                                                                               
(iii) 4No. 600mm diameter long rails.

(iv) 1No. Hinged support rail and back support rail. All in nylon 
coated alluminium.
(v) Mirror 400 x 900mm high fixed 900mm above the floor.

The whole facility to conform in all aspects to the requirements of 

To be as Twyfords AVALON - D.O.C.M pack or equal and 
approved.

B Allow for testing and commissioning of the plumbing and 
drainage system to the satisfaction of the Engineer.

Item

C Allow for builders work in relation to plumbing and drainage 
works Item

              TOTAL FOR MECHANICAL WORKS CARRIED TO SUMMARY

ELEMENT NO. 9: INSPECTION CHAMBERS 

The following in 1 No. Inspection Chamber internal size 600 x 
450 x 600 mm average depth.

A Clear site of all existing structures; dispose arisings as directed 2        SM

B Excavate pit  for Inspection chamber starting from ground level  
and not exceeding 1.5 metres deep. 2        CM

C Return, fill in and ram selected excavated materials from site. 1        CM

D Load, cart away and dispose extra excavation materials to sites 
approved by the local authories  and  as directed. 1        CM

Concrete ( 1:4:8 to 40 mm gauge ) as described in :-

E 50 mm blinding under manhole bottom slab 0.3    SM

              Total Carried forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/15 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

              Total Brought forward

Concrete  (1:3:6) as described in :-

A 150mm thick benching size 600x450mm with 15mm thick 
waterproof cement:sand (1:2) rendering steel trowelled smooth 
including forming 150mm half round channels 800mm long. 1        NO

Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated

B 100 mm thick manhole bottom slab 0.3    SM

C 150 mm thick suspended Manholes cover slab 0.3    SM

Sawn formwork as described to :-

D Soffites of suspended slab. 0        SM

E Edge of bed 75 to 150 mm high 2        LM

F Edge of Suspended slab ditto 2        LM

G Extra over for boxing for rebate of manhole frame and cover 1        NO

Reinforcement: Bars; high yield steel to B.S. 4461 including 

H 10 mm diameter 5        KG

Medium dressed approved natural quarry stone walling in 
cement and sand (1:3) mortar as described :-

I 200 mm walling reinforced as described 5        SM

Sulphate resistant water proof cement and sand (1:4) render 
internally to walls steel trowelled smooth

J 12 mm thick waterproofed cement and sand  ( 1:2 ) render to 
walls steel trowelled hard and smooth internally. 4        SM

Cast iron manhole cover :-

K 600 x 450 mm approved medium duty coated  cast iron manhole 
cover and frame and bedding frame in cement and sand (1:2) 
and setting frame in grease. 1        NO

              Total Carried forward

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/16 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA  PROPOSED UPGRADING OF KIANYAGA MARKET

ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

              Total Brought forward

Labour and material

A Building in ends of 100mm diameter pipes to manholes 1        NO

B Ditto, 150 mm diameter ditto 2        NO

Prepare and apply one undercoat and two finishing coats 

C To  Cast iron manhole coversand Framing (bsm) 1        SM

TOTAL  FOR 1 NO.  INSPECTION CHAMBER -                      
                  x 3 

                        - 

BILL NO. 7: ECO - TOILET BLOCK
BILL SUMMARY

NO. ELEMENT PAGE AMOUNT-KSHS

1 SUBSTRUCTURES  MKT/TB/2

2 SUPERSTRUCTURE FRAME MKT/TB/3

3 ROOF MKT/TB/4

4 DOORS MKT/TB/6

5 WINDOWS MKT/TB/7

6 FINISHES MKT/TB/9

7 BUILDING FIXTURES MKT/TB/10

8 MECHANICAL WORKS MKT/TB/15

9 INSPECTION CHAMBERS MKT/TB/17

10 ALLOW FOR ELECTRICAL WORKS ITEM 30,000.00           

TOTAL FOR 1 NO. TOILET BLOCK CARRIED TO GRAND SUMMARY

TOTAL  FOR 3 NO. INSPECTION CHAMBERS CARRIED FORWARD

Prepared and Issued by:
Director of Public Works
August - 2018 MKT/TB/17 Toilet Block



COUNTY GOVERNMENT OF KIRINYAGA PROPOSED KIANYAGA  MARKET
UPGRADING WORKS

ITEM DESCRIPTION RATE AMOUNT-KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

BILL NO. 8: PROVISIONAL SUMS

The following provisional items are to be expended only as 
INSTRUCTED by the PROJECT MANAGER; priced in accordance with 
the conditions of the contract relevant to this project and measured 
and valued on completion fof the works  or deducted in whole if not 

3000 Litres Bio Digester Septic Tank System
A Kenya Shillings Five Hundred Thousand (Kshs.500,000.00) only for the 

construction and  Installation of a Bio-Digester waste treatment system 
complete from the first manhole (m/s) to testing and commissioning by a 
Nema approved Specialist to the satisfaction of the PM. SUM 500,000.00

Contigencies;
B Kenya Shillings One Million (Kshs.1,000,000.00) only SUM 1,000,000.00

TOTAL FOR  PROVISIONAL SUM CARRIED TO GRAND SUMMARY 1,500,000.00

Prepared and Issued by:
Director of Public Works
August - 2018 PS/1 Provisional Sums



COUNTY GOVERNMENT OF KIRINYAGA

ITEM DESCRIPTION PAGE
 FOR 

BIDDER'S USE 
(KSHS) 

 FOR OFFICIAL 
USE (KSHS) 

1 PARTICULAR PRELIMINARIES PP/9

2 GENERAL PRELIMINARIES      GP/13

3 CIVIL WORKS MKT/CW/4

4 3 NO. MARKET SHADES MKT/MS/6

5 HIGH LEVEL WATER STORAGE TANK MKT/WT/3

6 REVENUE OFFICE MKT/RO/11

7 ECO TOILET BLOCK MKT/TB/17

8 PROVISIONAL SUMS PS/1 1,500,000.00      

TOTAL CARRIED TO FORM OF TENDER KSHS

PROPOSED UPGRADING OF KIANYAGA MARKET 

GRAND SUMMARY

AMOUNT IN WORDS. Kenya Shillings …………………………………………….………………………………………

………………………………………………………………………………………….…………………………………………

……………………………………………………………………………………..Cents ………………………………………

NAME OF TENDERER ……………………………………………….………………………………………………………

Address ……………………………………...…………………………………………………………………………………

Signature and Date …………………………………………………………...………………………………………………

WITNESS ……………………………………………….………………………………………………………………………

Address ……………………………………...…………………………………………………………………………………

Signature and Date …………………………………………………………...………………………………………………

Prepared and Issued by:
Director of Public Works
August - 2018 GS
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